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Contract No. 1291640 INFORMATION FOR TENDERERS

INFORMATION FOR TENDERERS

GENERAL

1 PROJECT IDENTIFICATION AND DESCRIPTION
This tender is for Contract No. 1291640 Gravel Resheeting in the Cabonne Council LGA.
This is a Lump Sum Contract.

The scope of work for this contract is for all pavement resheeting on Cabonne Council’s unsealed road
network at various locations within the Cabonne Council Local Government Area.
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Contract No. 1291640 INFORMATION FOR TENDERERS

2 RELEVANT DOCUMENTS

(a) The Contract Documents for this project are:

. General Conditions of Contract (AS 4000-1997) *

. List of road names for Gravel Resheeting Programme for 2021-22.

. Specifications — AUS-SPEC Specification Flexible Pavements and other relevant AUS-SPEC

Specification, TINSW G22, TINSW G10 and TfNSW G36
. Quotation Submission Forms

* AS 4000-1997 is not included as part of the contract documentation. Copies are available from
Standards Australia

(b) The following documentation is provided for the information of the Tenderers and does not form part of the
Contract Documents:

. Information for Tenderers and Conditions of Tendering

The documents are available from Council’s Transport Infrastructure Department, Main Street, Cudal,
Council's website www.cabonne.nsw.gov.au and Council's E- tendering website
www.tenderlink.com/cabonne.

The Tenderer warrants and represents that it will, prior to submission of quotation, obtain the information and
documentation referred to above and will obtain all other information relevant to the works, contingencies and
other circumstances having an effect on its quotation.

3 COUNCIL’S CONTACT PERSON

Enquiries regarding this quotation may be directed to:

Name: Jeeva San Phone: 02 6390 7100
Position: Contracts Coordinator
4 SITE INSPECTION

Tenderers are not required to attend a site meeting as part of this quotation. It is advisable however that
prospective Tenderers visit Cabonne Council LGA and discuss the project requirement with Council. By
submitting a quotation, it is assumed the Tenderer has visited the site and understands all that is required
under this Specification.

© IPWEA 2004 2 CABONNE COUNCIL


http://www.cabonne.nsw.gov.au/
http://infoxpert/docs/OFFICIAL%20RECORDS%20LIBRARY/ROADS%20and%20BRIDGES/DESIGN%20AND%20CONSTRUCTION%20-%20BRIDGES/ROCKY%20PONDS%20BRIDGE%20AT%20BALDRY/www.tenderlink.com/cabonne

Contract No. 1291640 INFORMATION FOR TENDERERS

6 QUOTATION LODGEMENT REQUIREMENTS

Quotations shall be submitted on the Quotation Forms provided by the Principal, Quotation Submission
Documents, and are to be enclosed in a sealed envelope and the envelope marked legibly as follows:

Contract No. 1291640

Quotation for ~ Gravel Resheeting in the Cabonne Council LGA
and either:
delivered by hand or by courier and placed in the:

Tender Box

Cabonne Council

97 Bank Street
MOLONG NSW 2866

or
mailed to the Tender Box addressed as follows, and marked:
“Contract 1291640 Gravel Resheeting in the Cabonne Council LGA”
Tender Box
Cabonne Council
PO BOX 17
MOLONG NSW 2866
or

submitted electronically on

www.tenderlink.com/cabonne

so as to be received before the closing time and date for tenders.
Time: 12:00 pm, noon

Date: Wednesday, 08 September 2021
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Contract No: 1291640 CONDITIONS OF TENDERING

CONDITIONS OF TENDERING

GENERAL

1. PREAMBLE

The Conditions of Tendering have been prepared in accordance with the obligations of the Principal contained
in the Australian Standard 4120-1994, Code of Tendering, which sets out the ethics and obligations of the
Principal and Tenderers in tendering in the construction industry.

Tenderers and Principal shall comply with the requirements of this AS 4120-1994. In particular attention is
drawn to the obligations of Tenderers, in the preparation and submission of their tender for this project.

Without limiting the above obligations: -
e Tenderers shall not submit quotations without a firm intention to proceed.
e Tenderers must not engage in any form of collusive practice.

e Any Tenderer who directly or indirectly canvasses support from an elected member or servant of the
Council will be disqualified.

It should be noted that in all contract documentation words importing a gender include every gender.

2. PROJECT INFORMATION

The complete project description, scope of work, specific site and project requirements shall be as defined in
the Specification.

This quotation is for Contract No. 1291640 Gravel Resheeting in the Cabonne Council LGA.
It is a Lump Sum Contract.

The scope of work for this contract is for all pavement resheeting on Cabonne Council’s unsealed road
network at various locations within the Cabonne Council Local Government Area.

3 RELEVANT DOCUMENTS
(a) The contract documents for this project are:
CONDITIONS OF CONTRACT

. General Conditions of Contract (AS 4000-1997) *.
. Annexures to General Conditions of Contract.

* AS 4000-1997 is not included as part of the contract documentation. Copies are available from Standards
Australia.

QUOTATION SUBMISSION FORMS
LIST OF ROAD NAMES FOR GRAVEL RESHEETING PROGRAMME FOR 2021-22.

SPECIFICATIONS — AUS-SPEC Specification Flexible Pavements and other relevant AUS-SPEC
Specification, TINSW G22, TINSW G10 and TfNSW G36
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4 CONTRACTOR’S RESPONSIBILITY

It shall be the responsibility of the Contractor to ascertain all information relating to the services, the works
and site conditions that may affect the progress or method of performing all services and works as specified
within the scope of this contract and to prepare for every contingency that may arise. It is further understood

that just provision for these contingencies have been accounted for, implicitly or explicitly within the Bill of
Quantities or Schedule of Rates submitted.

5 COUNCIL’S CONTACT PERSON
Enquiries regarding this tender may be directed to:
Name: Jeeva San Phone: 02 6390 7100

Position: Contracts Coordinator

QUOTATION SUBMISSION INFORMATION

6 SUPPORTING INFORMATION FROM TENDERERS

The Tenderer shall provide documentary evidence to prove they have the necessary competence, resources,
industrial relations, quality and safety management and financial capacity to carry out the Works.

e Copy of Certificate of Currency for Public Liability Insurance
e Copy of Work Health & Safety (WHS) Management Plan

e Copy of Environmental Management Plan

e Copy of Quality Management Plan

e Copy of Safe Work Method Statement (SWMS)

7 SUBCONTRACTORS

The Tenderer is required to provide, on the quotation form in the Quotation Submission Documents, the
names and telephone numbers of Tenderer's Subcontractors and recognise by initials the Principal’s listing of
Selected and Nominated Contractors.

8 SITE INSPECTION

Tenderers are not required to attend a site meeting as part of this quotation. It is advisable however that
prospective Tenderers visit Cabonne Council LGA and discuss the project requirement with Council. By
submitting a tender, it is assumed the Tenderer has visited the site and understands all that is required under
this Specification.

9 ALTERNATIVE PROPOSALS

Alternative proposals, which satisfy the Principal’s basic commercial and performance objectives, technical
and legal requirements, may be submitted as options but only in addition to a conforming quotation. All costs
associated with the design and documentation of any alternative proposal shall be borne by the Tenderer.

© IPWEA 2004 2 CABONNE COUNCIL



Contract No: 1291640 CONDITIONS OF TENDERING

10 QUOTATION VALIDITY PERIOD
Quotations will be valid for a period of 60 days from the quotation closing date. In the event of the withdrawal

of the quotation prior to the expiration of this period, the Tenderer shall be liable for all costs, losses or
damages suffered by the Principal by reason of that withdrawal.

11 QUOTATION LODGEMENT REQUIREMENTS

Quotations shall be submitted on the forms provided by the Principal in the Quotation Submission Documents,
and are to be enclosed in a sealed envelope and the envelope marked legibly as follows:

Contract No. 1291640

Tender for Gravel Resheeting in the Cabonne Council LGA
and either:
delivered by hand or by courier and placed in the:

Tender Box

Cabonne Council

Bank Street

MOLONG NSW 2866
or

mailed to the Tender Box addressed as follows, and marked

“Contract No 1291640 Gravel Resheeting in the Cabonne Council LGA”

Tender Box

Cabonne Council

PO BOX 17
MOLONG NSW 2866

or

submitted electronically on www.tenderlink.com/cabonne

so as to be received before the closing time and date for quotations.
Time: 12:00 noon
Date: Wednesday, 08 September 2021

12 LATE QUOTATIONS

A quotation which is received after the closing time and date will only be considered if the Tenderer can
satisfy Council that it complies with Clause 177 (5) of the Local Government (General) Regulations 2005.

13 QUOTATION EVALUATION AND SELECTION

Evaluation, negotiation and selection of quotations shall be in accordance with the requirements of AS 4120
(1994), Code of Tendering and Local Government Regulations 2005 under the Local Government Act 1993.

The evaluation criteria shall be:
. Lump sum quotation amount

. Evidence of technical and financial capability

© IPWEA 2004 3 CABONNE COUNCIL
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. Industry reputation and past record of providing similar services

. Quality Management Plan, Work Health and Safety Management Plan and Environmental
Management Plan

The Principal is not bound to accept the lowest, or any quotation.

The successful Tenderer which is accepted shall be notified in writing to all Tenderers.

14 POST TENDER SUBMISSIONS

The Principal may call for post tender submissions from some or all tenderers in order to assist with the
evaluation.

Such submissions will be confidential between the Principal and Tenderer.

The call for such submissions will not bind the Principal to proceed to accept a quotation.

15 POST TENDER NEGOTIATIONS
The Principal may enter into negotiation with a Preferred Tenderer or a number of candidate tenderers.

Such negotiations will be confidential between the Principal and Tenderer and will be conducted in
accordance with guidelines set out in AS 4120 (1994).

The undertaking of negotiations will not bind the Principal to proceed to accept a quotation.

16 COST OF TENDERING

All costs associated with quotation preparation and submission shall be borne by the Tenderer.

17 CONTRACT COMMENCEMENT DATE

The commencement of the Contract is nominated as the date of instrument of agreement between Council
and the successful Tenderer. There shall be no Contract prior to the issue of a letter of acceptance and a
signed Instrument of Agreement.
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GENERAL CONDITIONS
OF CONTRACT
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Contract No. 1291640 GENERAL CONDITIONS OF CONTRACT

THE GENERAL CONDITIONS OF CONTRACT
SHALL BE
AUSTRALIAN STANDARD (AS) 4000 - 1997
THIS DOCUMENT IS DEEMED TO BE INCLUDED IN THE
CONTRACT DOCUMENTS

Copies are available from Standards Australia. Copies may
be viewed at Cabonne Council’'s Cudal office by appointment
with the Contact Officer nominated in the Conditions of
Tendering.
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GENERAL CONDITIONS
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Contract No. 1291640 GENERAL CONDITIONS OF CONTRACT

ANNEXURE to the Australian Standard PART A —

General Conditions of Contract AS4000-
1997

This Annexure shall be completed and issued as part of the tender documents and, subject to any amendments to be
incorporated into the Contact, is to be attached to the General Conditions of Contract and shall be read as part of the
Contract.

Item

1 Principal CABONNE COUNCIL
(clause 1)
ABN: 41992919 200

2 Principal’'s address
PO Box 17
MOLONG NSW 2866
Ph 6390 7100
Principals Representative: Cabonne Council’s
Deputy General Manager - Inrfastructure

3 Contractor

(clause 1)
ABN: .
4 Contractor's address
5 Superintendent Cabonne Council’s Department Leader —
(clause 1) Transport Infrastructure

Ph 6390 7100
Superintendent’s Representative: Cabonne
Council’'s Contracts Coordinator

6 Superintendent’s address PO Box 17
MOLONG NSW 2866

7 Period for practical completion (clause 1) The works under the contract shall be
completed on or before 15 November 2021.

8 Governing law: New South Wales
(page 5, clause 1(h))

9 (@  Currency Australian Dollars
(page 5, clause 1(g))

© IPWEA 2004 Page 5
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GENERAL CONDITIONS OF CONTRACT

(b) Place of payments
(page 5, clause 1(g))

() Place of Business of Bank
(page 5, clause 1(d))

PO Box 17
MOLONG NSW 2866

MOLONG NSW 2866

10 Bill of quantities
(subclause 2.2)
(@ Alternative applying Alternative 1
(subclause 2.2)
(b) If Alternative 2 applies, is the bill of N/A
quantities to be priced:
(subclause 2.2)
(© Lodgement time At the time of Quotation Submission
(subclause 2.3(b))
11  Quantities in schedule of rates, limits of accuracy N/A
(Clause 2.5(b))
12 Provisional sum, percentage for profit and As assessed by the Superintendent
attendance
(clause 3)
13 Contractor's Security
(&) Form (clause 5) Retention Money
(b) Amount or maximum percentage value of 5%
this contract sum (dause 5) If nothing stated, 5% of value of this separable portion
(c) If retention moneys, percentage of each 10%
progress certificate applicable to this If nothing stated, 10%, until the limit in Item 13(b)
contract sum (clause 5 and subclause
37.2)
(d) Time for provision (except for retention 14 Days after acceptance of tender
moneys) (C|3US€ 5) If nothing stated, within 28 days after due date of acceptance of tender
(e) Additional security for unfixed plant and
materials (subclauses 5.4 and 37.3) N/A
() Contractor's security upon certificate of 50 % of amount held
practical completion is reduced by If nothing stated, 50% of amount held
(subclause 5.4)
14  Principal's security
© IPWEA 2004 Page 6
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(@) Form (clause 5) N/A
(b) Amount or maximum percentage of value N/A
of this separable portion (clause 5)
i . N/A
(c) Time for provision (clause 5) If nothing stated, within 28 days after date of acceptance of
tender
(d) Principal's security upon certificate of _ N/f\
practical completion is reduced by If noting stated, 50% of amount held
(subclause 5.4)
15  Principal-supplied documents Contract documents including:
(Clause 6.1) e Conditions of Contract
e List of road names for Gravel Resheeting
Programme for 2021-22.
e Specifications — AUS-SPEC Specification
Flexible Pavements and other relevant
AUS-SPEC Specification, TINSW G22,
TfNSW G10 and TfNSW G36
¢ Quotation Submission Documents.
16  Time for Superintendent’s direction about 14 days
documents

(subclause 8.3)

17  Subcontract work requiring approval All Subcontract work
(subclause 9.2)

18  Novation N/A
(subclause 9.4)

19 Legislative requirements

@)

(b)

Those excepted N/A
(subclause 11.1)

Identified WUC N/A
(subclause 11.2(a)(ii))

20 Insurance of the Works

(clause 16)
(@  Alternative applying Alternative 1
If Alternative 1 applies
(b) Provision for demoliton and removal of NIL
debris
© IPWEA 2004 Page 7
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GENERAL CONDITIONS OF CONTRACT

21

22

23

24

25

26

27

28

()  Provision for consultant’s fees

(d)  Value of materials or things to be supplied
by the Principal

(e)  Additional amount or percentage

Public liability insurance
(clause 17)

(@ Alternative applying

If Alternative 1 applies

(b)  Amount per occurrence shall be not less
than

Time for giving possession
(subclause 24.1)

Qualifying cause of delay. Cause of delay for
which EOTs will not be granted

(page 3, paragraph (b)(ii) of clause 1 and
subclause 34.3)

Liquidated Damages, rate (subclause 34.7)

Bonus for early practical completion
(Clause 34.8)

Delay damages, other compensable causes

(page 1, clause 1 and subclause 34.9)

Defects liability period
(Clause 35)

Progress Claims
(subclause 37.1)

NIL

NIL

NIL

Alternative 1

$20,000,000

Date of acceptance of tender

N/A

$300 per day

N/A

Nil

12 months from the date of practical
Completion of the Works Under the Contract

© IPWEA 2004
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Contract No. 1291640 GENERAL CONDITIONS OF CONTRACT

a) Times for progress claims By the fourteenth (14™) day of each month for
WUC done to the last day of the previous
month

29 Unfixed plant and materials for which payment N/A
claims may be made

(subclause 37.3)

30 Interest rate on overdue payments N/A

(subclause 37.5)

31 Time for Principal to rectify inadequate 14 days
possession

(subclause 39.7)

32  Arbitration and Expert Determination:

(subclause 42.3)

(@  Person to nominate an arbitrator or Expert:  Chairperson for the time being of the Chapter of
the Institute of Arbitrators & Mediators Australia
in New South Wales

(b)  Rules for arbitration: Rules 5-18 of the Rules of The Institute of
Arbitrators & Mediators Australia for the
Conduct of Commercial Arbitrations

(© Rules for expert determination: Guidelines for Expert Determination of the
Australian Commercial Disputes Centre

© IPWEA 2004 Page 9
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© IPWEA 2004 Page 10
CABONNE COUNCIL



Contract No. 1291640 GENERAL CONDITIONS OF CONTRACT

ANNEXURE PART B

1. Deletions

The following clauses have been deleted from the General Conditions in AS4000-1997.

Clause 29.2 Quality Assurance
Clause 34.8 Bonus for Early Practical Completion (optional)
2. Amendments

The following clauses from the General Conditions in AS 4000-1997 have been amended.

CLAUSE 1. INTERPRETATION AND CONSTRUCTION OF CONTRACT
The following interpretations shall be included:

Equipment means the goods to be supplied or supplied by the Contractor pursuant to the
Contract;

3. Additions

The following clauses have been added to AS4000-1997:

CLAUSE 29.6. QUALITY REQUIREMENTS

The Contractor shall:

€) Comply with all the quality requirements as provided in the contract documents for all works
under the Contract.

(b) Ensure that each of its Subcontractors and Consultants comply in like manner.

(c) Demonstrate to the Principal whenever required that all the quality requirements of the

contract are being met.

Where inappropriate or inadequate provision of quality supervision by the Contractor or Contractor’s
Subcontractor results in costs, losses or damages incurred by the Principal or claims by third parties against
the Principal for either direct or consequential costs, losses or damages, the Contractor shall be liable for
costs, losses or damages associated with any claim including but not limited to administration costs incurred
by the Principal in resolving such claim.

CLAUSE 44. WORK HEALTH AND SAFETY (WH & S)

The Contractor shall:

€) Comply with all requirements of the Contract, Cabonne Council’'s Work Health and Safety
Policy and Manual, and all statutory requirements for Work, Health and Safety

(b) Ensure that each of its subcontractors and Consultants comply in like manner

(c) Demonstrate to the Principal whenever requested that requirements of the Contract and

statutory requirements for Work, Health and Safety are being met

© IPWEA 2004 Page 11
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(d)

()

(f)

Prior to the commencement of work, provide the Principal with certification that safety
requirements of the Contract and statutory requirements for Work, Health and Safety are
capable of being met

If the period of the contract exceeds three months the Contractor is to provide the Principal
with a monthly certification that requirements of the Contract and statutory requirements for
Work, Health and Safety are being met

The Contractor is to submit to the Superintendent an Occupational Health and Safety
Management Plan to ensure compliance with relevant legislation and responsible work
practices are followed. The Work, Health and Safety Management Plan shall address, but not
be limited to, the following issues:

Contractor WH & S policies and objectives

Defining responsibilities of personnel responsible for WH & S matters and their
qualifications

Identifying and allocation of human, technical and financial resources adequate to
meet the WH & S needs

Managing compliance with WH & S legislation regulations, standards and codes
Acquiring and disseminating WH & S information

Planning and conducting safety training, including induction for new employees
Developing and implementing emergency procedures

Assessing subcontractors’ abilities to comply with WH & S requirements;
Ensuring compliance with safe working rules

Preparing work method statements

Verifying that work areas, work methods, materials, plant and equipment comply with
safety legislation standard and codes

Quarantining unsafe work areas, materials, plant and equipment
Reporting incidents and accidents and collating accident and injury statements;

Investigating incidents and accidents and initiating corrective actions to eliminate or
reduce risk

Rehabilitating injured employees.

The WH & S plan shall be submitted by the Contractor to the Superintendent within 7 days of acceptance of
the tender and shall be used by the Superintendent to gain confidence that the Contractor has recognised and
has the ability to meet the statutory requirements and will utilise responsible work practices.

Where inappropriate or inadequate provision of Work Health and Safety Management by the Contractor or
Contractor’'s Subcontractor results in costs, losses or damages incurred by the Principal or claims by third
parties against the Principal for either direct or consequential costs, losses or damages, the Contractor shall
be liable for costs, losses or damages associated with any claim including but not limited to administration
costs incurred by the Principal in resolving such claim.

© IPWEA 2004
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CLAUSE 45. ENVIRONMENTAL SYSTEMS PLANNING

The Contractor shall:

(a) Comply with all requirements of the Contract and statutory requirements for protection of the
environment

(b) Ensure that each of its subcontractors and Consultants comply in like manner

(c) Demonstrate to the Principal by mutual inspection and/or documentation whenever requested

that requirements of the Contract and statutory requirements for the protection of the
environment are being met

(d) Prior to the commencement of work, provide the Principal with certification that the
requirements of the Contract and statutory requirements for the protection of the environment
are capable of being met by the Contractors’ organisation and management

(e) If the period of the contract exceeds three months the Contractor is to provide the Principal
with a monthly certification that the requirements of the Contract and statutory requirements
for protecting the environment are being met

® The Contractor is responsible for and must at its own cost make good any damage to the
environment caused by the execution of the works.

Where inappropriate or inadequate provision of environmental management by the Contractor or
subcontractor results in costs, losses or damages incurred by the Principal or claims by third parties against
the Principal for either direct or consequential costs, losses or damages, the Contractor shall be liable for
costs, losses or damages associated with any claim including but not limited to administration costs incurred
by the Principal in resolving such claim.

CLAUSE 46. HOURS OF WORK
The hours of work under the Contract shall be limited to:

7.00am to 5.00pm Mondays to Fridays
No Work Saturdays, Sundays or Public Holidays

If, in the interests of the safety or to protect life or property the Contractor finds it necessary to carry out,
without the prior approval of the Superintendent, work outside the defined hours of work, the Contractor shall
inform the Superintendent in writing of the circumstances within 24 hours. Extended hours shall be a mutual
agreement between the Contractor and the Principal.

© IPWEA 2004 Page 13
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of

ANNEXURE PART C
STATUTORY DECLARATION

(Full name of Declarant)

(Address)
do hereby solemnly declare and affirm that:

| am the representative of the Contractor:

(Name of Contractor and ACN if applicable)

in the Office Bearer capacity of:

(Position Title of Declarant)

the said Contractor having a contract for:

(Name of Contract)

with and | am in a position to know the facts attested to.
(Name of Principal)

All workers who have at any time been engaged by the Contractor have been paid all moneys due and payable
to them in respect of their employment on work under the Contract, with the exception of the workers and the
respective amounts listed below: (INSERT NAMES & ADDRESSES OF WORKERS, THE AMOUNTS OWING, AND WHETHER IN
RESPECT OF WAGES, HOLIDAY PAY, ALLOWANCES, ETC).

All subcontractors and suppliers to the Contractor have been paid all moneys due and payable to them for the
performance of work under the Contract and the supply of materials for use in work under the Contract, with the
exception of the subcontractors and suppliers and the respective amounts listed below: (INSERT NAMES &
ADDRESSES OF SUBCONTRACTORS AND SUPPLIERS, THE AMOUNTS OWING AND WHETHER IN RESPECT OF MATERIALS
SUPPLIED, WORK PERFORMED, ETC).

The Contractor has been informed by each subcontractor to the Contractor by Statutory Declaration in equivalent
terms to this declaration that all workers, subcontractors, and suppliers engaged by them or their subcontractors
have been paid all moneys due and payable to them in respect of their work under the Contract, with the
exception of the workers, subcontractors and suppliers and the respective amounts listed below. | am not aware
of anything to the contrary, and on the basis of the contents of the statutory declarations provided | believe that
information to be true: (INSERT NAMES & ADDRESSES, THE AMOUNTS OWING AND WHETHER IN RESPECT OF WAGES,
MATERIALS, ETC).

I make this solemn declaration, as to the matter aforesaid, according to the law in this behalf made, and subject to the
punishment by law provided for any wilfully false statement in any such declaration.

(Signature of Declarant)

Declared at: this

(day month year)

before me

(Signature of JP or authorised person)
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GENERAL REQUIREMENTS

TS.01 DEFINITIONS
1. The following definitions shall be used:
e« Project Manager - Council appointed officer responsible for the management of ~ Definitions
the project.
TS.02 PROJECT DESCRIPTION
1. The Contract involves the supply full service to complete resheeting anywhere within Description
the Cabonne Council Local Government Area.
TS.03 LOCATION OF THE PROJECT
1. The location of the project is:
e Cabonne Council Local Government Area. Shown in the location map in  -ocation
Information for Tenderers: - 1. Project Identification and Description.
TS.04 SCOPE OF WORKS
1. The works are to include, but not be limited to, the following works:
a) Gravel re-sheeting for a combined total length of 5.62 kilometres with a various
pavement width ranging from 5 meters to 8 meters and a compacted depth of 75
millimetres for a total length 5.39 kilometres and a compacted depth of 225 millimetres
for a total length of 230 meters.
b) The contractor is to provide all plant, labour and materials including gravel for the gravel
re-sheeting works.
c) The Contractor is to provide traffic control in accordance with TINSW Specification G10
Traffic Management including aftercare traffic control.
Scope of

d) The Contractor is to provide environmental control including installation of erosion and Works
sedimentation control relevant to the work being carried out.

e) The Contractor is to redefine table drains and mitre drains in accordance with the
relevant TINSW Specifications.

f) The Contractor is to form up road before gravel is put onto road (to get a uniform layer of
100mm/300mm loose gravel) in accordance with the relevant TINSW Specifications.

g) The Contractor is to clean up and site restoration following gravel re-sheeting works.

© IPWEA 2004 4
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h) Pavement material is to be placed with reference to AUS-SPEC Specification Flexible
Pavements and other relevant AUS-SPEC (the latest edition).

TS.05 SPECIFICATION DOCUMENTS

1. All works under the contract shall be executed in accordance with relevant current
AUS-SPEC Specification Flexible Payments, Transport for New South Wales
(TINSW) Specification G22, G10 and G36. Australian Standards, Council
requirements and industry best practice, based on current documentation at date of
calling for tender submissions. If there is discrepancy in the Standards, AUS-SPEC
specifications will take precedence.

Documents

TS.06 WORKING AREA

1. The working area available to the Contractor during construction of the works under
this Contract is within the Cabonne Council LGA shown on the location map in Working Area
Information for Tenderers: - 1. Project Identification and Description.

2. If further clearing of the site is required, approval must be gained from the Principal.

3. If at any time the fences in the working area are damaged the Contractor will be Damage to
responsible for any cost associated with damage restoration and or fines imposed. Fences

TS.07 ACCESS TO SITE
1. The Contractor shall be responsible for the maintenance of roadways required on Maintenance
the worksite to undertake the work under the Contract. \‘/’Jit?iﬁds";’tiys

area

2. The Contractor shall be responsible for the safe movement of traffic and pedestrians Movement of
into and out of the working area in accordance with TEINSW G10. traffic

3. The Contractor will be responsible for site inductions. All workers / people deemed Site
necessary will be given a site induction and have their names added to the register, ~ nductions
if required with the Contractors WH&S Management Plan.

TS.08 POSSESSION OF SITE

1. The time for giving possession of site for establishment of the Contractor’s facilities Formal

only is from the date of execution of the Formal Instrument of Agreement. fgrt;‘émgm of

2. Possession shall be denied to the remainder of the site to allow for: Eosseﬁﬁiolg to
e withhe
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. Submission of the Construction Programme
. Release of the Hold Point for the Project Work Health & Safety (WHS)
Management Plan
. Release of the Hold Point for the Contractor's Environmental Management
Plan and
. Submission of the Project Quality Plan.
TS.09 CONTRACTORS REPRESENTATIVE

1. The Contractor shall provide a Representative on the site at all times during which Contractors
any activities relating to the execution of the Works under the Contract are taking seprese”tat'v
place and, if required by the Principal, at such other times and at such other places
at or in which any activities relating to the execution of the Works under the Contract
are taking place.

2. The Representative shall have a minimum of five years of proven and demonstrated Technical
contract management experience including programming of works and engagement E)erq“”eme“t
and management of subcontractors. Representativ

e
TS.10 PROJECT MEETINGS

1. The Project Manager and the Contractor shall hold a minuted meeting each

fortnight, to cover such issues as

Agen_dafor
e Progress in relation to the works program. meetings
e Any Project Manager directions to the Contractor
e Other as required.

Minutes of

2. The Project Manager shall keep a written record of these meetings. A copy of the meeting
minutes shall be sent to all attendees.

3. Where no meeting is held this, needs to be formally recorded along with the reasons
for not holding the meeting.

TS.11 LOCATING SERVICES

1. Iltis the Contractor’s responsibility in Consultation with the relevant assets owners to Contfact_g_rls_
locate all services. The Contractor is to contact “Dial Before You Dig” and other responsibility
concerned asset owners to locate the services.

2. Council shall in no way be responsible for locating services on public or private Council not
property. liable
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1S.12

DAMAGE TO PUBLIC PROPERTY

If during construction any public utility is damaged it is to be repaired by the
appropriate authority at the Contractors cost.

Where existing services must be interrupted to enable carrying out of the works
such interruption shall be at a time agreed by the superintendent. Organise with the
responsible servicing authority so that the interruption shall be for the minimum
practical time. Give notices of the interruption to all the affected parties.

TS.13 MATERIALS SUPPLIED BY THE PRINCIPAL

1. No materials shall be supplied by the Principal.

TS.14 DELAYS DUE TO WET WEATHER AND

FLOODING

Notwithstanding anything to the contrary in the Contract, all costs arising from
delays to the completion of the Works due to wet weather and its consequences
shall be borne by the Contractor.

The Contractor shall make every endeavour to reschedule construction activities to
minimise all wet weather or flooding delays to the Works over the contract period.
The Principal shall be entitled to take into account the Contractor’s endeavours to
mitigate such delays when assessing claims against extensions of time.

Should the Principal direct a suspension of the whole or any part of the Works
during prolonged flooding delays, the time of such suspension shall not qualify as
“Excessive wet weather delay”. Entitlement to payment in such circumstances shall
be determined by the Superintendent.

TS.15 QUALITY SYSTEM

The Contractor shall plan, establish, document and maintain a Quality System,

which conforms to the requirements of the Contract access to the Contractor’'s and Sub
Contractor’s quality systems for monitoring and quality auditing the quality system.

The Quality System proposed by the Contractor and Sub Contractors shall be used

as an aid to achieve compliance with the requirements of the Contract and to document
such compliance

Damage to
Public
Property

Interruption of
Services

Materials
supplied by
the Principal

Wet weather
days

Mitigation of
wet weather
delays

Loss of time
due to
flooding

Required

Manual to
Support
Contract
Requirements
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CONSTRUCTION REQUIREMENTS

TS.16 GENERAL SITE CONSIDERATION
1. Time for Completion
Contract
e The works under the contract shall be completed on or before 15 Period
November 2021.
TS.17 CONSTRUCTION HOLD POINTS
The following Hold Points shall be applicable during the works for the gravel re-
sheeting.
HOLD POINT 1
Process Held: Commencement of work at the Site
Submission Detalils: At least 10 working days prior, submit the plan and any
supporting documentation.
Release of Hold Point:  The superintendent shall consider the submitted
documents prior to the release of the Hold Point.
HOLD POINT 2
Hold Points
Process Held: Commencement of any activity (Setting out, Drainage,
Formation, etc) requiring an approval from the Principal.
Submission Details: At least 5 working days prior to the activity, provide to

the Principal the details of the activity.

Release of Hold Point:  The superintendent shall consider the submitted
documents prior to the release of the Hold Point.

HOLD POINT 3
Process Held: Covering up of rectified work
Submission Details: Notification and verification rectified work conforms to

accepted rectification method and specifications.

Release of Hold Point:  The superintendent shall consider the submitted
documents prior to the release of the Hold Point.

Further work shall not proceed until the Superintendent has formally released these Hold

© IPWEA 2004 8
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Points.

TS.18 SITE CLEARING

1. The Contractor shall remove everything on or above the site surface including Clearing and
rubbish, scrap, grass, vegetable matter and organic debris, scrub, trees, timber, grubbing
stumps, boulders and rubble.

2. The Contractor shall remove cleared and grubbed material from the site. Disposal of
material

TS.19 EARTHWORKS

1. The Contractor shall carry out all excavation works necessary to allow the
construction of the new works at his own expense. The Contractor shall arrange
and bear all costs and charges required for compliance with any Authority having
jurisdiction over the works for such aspects as disconnection of services, General
temporary services and continuation of supply. required

TS.20 PROJECT COMPLETION
1. Site Clean Up

e On completion of all work all excess materials and soils must be removed
from the site to the satisfaction of the Principal.

e All disturbed grass areas to be reinstated to the satisfaction of the Principal.

e All temporary fences and signage to be removed and any damaged areas to  Site clean up
be made good.

e All damaged areas must be repaired to the same condition or better as they
were prior to the works commencing and to the Principal’s satisfaction.

2. Practical Completion

e The Contractor is to apply for a certificate of practical completion no later than
14 days prior to the expected date of practical completion.

e Prior to practical completion being awarded the Principal and the Contractor
are to conduct a joint site inspection to determine if all works as per the

approved design and specifications are completed. Certificate of
practical

o If completed works are not satisfactory, then the Contractor will be issued ~ comPpletion
notice under the contract works, stating the non-compliant items and be given
14 days to complete or rectify the works as appropriate.

© IPWEA 2004 9
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TS.21

ENVIRONMENTAL PROTECTION REQUIREMENTS

GENERAL ENVIRONMENTAL PROTECTION
REQUIREMENTS

1. The Contractor shall be responsible for ensuring that all works comply with all
relevant regulations relating to the protection of the environment.

TS.22

STOCK PILE SITES

1. The Contractor shall ensure that stockpile sites are not located in or near areas
susceptible to overland runoff such as creeks and gullies.

2. No material shall be stockpiled on public land without the approval of the Project
Manager.

TS.23

DUMPING OF RUBBISH AND EXCESS
MATERIAL

1. All debris and excess material from the works shall be transported to the approved
landfill site.

2. No debris or excess material shall be dumped on private property without the
approval of the Project Manager.

1S.24

RESTORATION OF DISTURBED GROUND

1. The Contractor shall restore all ground disturbed by the works to a standard similar
or better than that prior to the commencement of the work.

2. The Contractor is to ensure that settlement of backfill in trenches and other areas is
minimised and is responsible for filling any sunken areas.

3.  On completion of the project, the site office and any security fencing must be totally
removed. If the site office is on private property, the Contractor will need to obtain
from the property owner a letter indicating that they are satisfied with the condition
that the site has been left in.

4. The Project Manager shall be the final arbiter of the quality of the restoration.

Contractors
responsibilitie
s

Location of
stockpile
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WORK HEALTH AND SAFETY REQUIREMENTS

TS.25 WORK HEALTH AND SAFETY
1. The following Safety Standards shall apply for the Works:
e Work Health and Safety Act 2011 and relevant Codes and Regulations.

e Work Health and Safety Regulations 2011 & related Codes and Practice as
well as:

a) The Contractor shall implement a training program for all personnel
working on the Works under this Contract, including any Sub General
Contractors personnel, and satisfy the requirements of Occupational requirements
Health and Safety legislation.

b) The Contractor must ensure that all personnel and Sub Contractors
engaged on activities associated with the project adopt safe work
practices

c) The Contractor must ensure that the Sub Contractors fulfils all
requirements of the Work Health and Safety Act and all relevant
[State] Work cover Authority Regulations. The Contractor shall ensure
that work is carried out in a safe manner for the safety of the work
force and general public alike. The Contractor must detail how WH&S
issues and training will be handled during the construction of the
Works.

2. The Contractor must comply with and ensure that it's employees, subcontractors o
and agents comply with any Acts, regulations, local laws and by-laws, Codes of  Legislation
Practice, Australian Standards, Councils’ WH & S document, policies and
procedures, which are in any way applicable to this contract or the performance of
the services under this contract.

WHS Plan

3. The Contractor shall prepare and implement a Project Work Health and Safety
Management Plan.

Council

4. 1t is a policy of Council that all Contractors, Sub Contractors, Consultants and  WH&S
agents who undertake works for or on behalf of Council comply with the  Handbook
requirements of the Cabonne Council WH&S Manual and Policies.

5. All Contractor and Sub-Contractor employees will be required to attend a CENTROC  cenTROC
WHS induction prior to the commencement of the works. Employees who have Induction
completed the CENTROC induction since 2014 are not required to redo. Employees
will need to provide proof of attendance.

© IPWEA 2004 11
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INSURANCE REQUIREMENTS

TS.26 INSURANCE OF THE WORKS (GENERAL CONDITIONS OF
CONTRACT AS 4000-1997-CLAUSE 16)

The Alternative in Item 20(a) applies.

Alternative 1: Contractor to insure
(1) Before commencing WUC, the Contractor must insure all the things referred to in
subclause 14.1 against loss or damage resulting from any cause until the Contractor ceases
to be responsible for their care.
(2) Without limiting the generality of the obligation to insure, such insurance must cover
the Contractor’s liability under subclause 14.2 and things in storage off site and in transit to

the site but may exclude:

(a) the cost of making good fair wear and tear or gradual deterioration,
but will not exclude the loss or damage resulting therefrom;

(b) the cost of making good faulty design, workmanship and materials,
but will not exclude the loss or damage resulting therefrom;

(c) consequential loss of any kind, but will not exclude loss of or
damage to the Works;

(d) damages for delay in completing or for the failure to complete
the Works;
(e) loss or damage resulting from ionising radiations or contamination

by radioactivity from any nuclear fuel or from any nuclear waste from the combustion of
nuclear fuel resulting from any cause;

) loss or damage resulting from the excepted risks referred to in
paragraphs (2) and (3) of subclause 14.3(3).

3) The insurance cover must be for an amount not less than the aggregate of the:

(@) contract sum;

(b) provision in Item 20(b) to provide for costs of demolition and removal of debris;

(©) provision in Item 20(c) for consultants’ fees;

(d) value in Item 20(d) of any materials or things to be supplied by the Principal for the

purposes of WUC,;
(e) the minimum value required by law in respect of asbestos liability; and

® additional amount or percentage in Iltem 20(e) of the total of the items referred to in
sub-paragraphs (a) to (e) of this paragraph.

Insurance must be in the joint names of the parties, must cover the parties and all
subcontractors whenever engaged in WUC for their respective rights,

© IPWEA 2004 12
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interests and liabilities and, except where the Contract otherwise provides,
must be with an insurer and on terms approved in writing by the Principal
(which approval will not be unreasonably withheld).

The insurance must be maintained until the Contractor ceases to be responsible
under subclause 14.1 for the care of anything.

TS.27 PUBLIC LIABILITY [INSURANCE (GENERAL CONDITIONS OF
CONTRACT AS 4000-1997-CLAUSE 17)

(1) Before commencing WUC, the Contractor must effect and maintain for the duration
of the Contract, a public liability policy.

(2) The policy must:

(a) be an occurrence based policy in the joint names of the parties;
(b) cover the:

0] respective rights and interests; and

(ii) liabilities to third parties,

of the parties, the Superintendent and subcontractors from time to time,
whenever engaged in WUC;

(©) cover the parties’ respective liability to each other for loss or damage to
property (other than property required to be insured by clause 16) and the death of
or injury to any person including mental iliness (other than liability which the law
requires to be covered under a workers compensation insurance policy);

(d) be endorsed to cover the use of any construction plant not covered under a
comprehensive or third party motor vehicle insurance policy;

(e) provide insurance cover for an amount in respect of any one occurrence of
not less than the sum in Item 21(b); and

) be with an insurer and otherwise on terms approved in writing by the
Principal (which approval must not be unreasonably withheld).

TS.28 OTHER INSURANCES (GENERAL CONDITIONS OF CONTRACT
AS 4000-1997-CLAUSE 17B)

Construction Plant Insurance

Before commencing WUC, the Contractor must effect and have in place insurance in
relation to construction plant it brings to the site:

(D) with insurers and on terms satisfactory to the Principal: and

© IPWEA 2004 13
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(2) in an amount not less than necessary to provide cover for loss or damage for
replacement value.

Motor Vehicle Insurance

The Contractor, at its cost, must effect and maintain or cause to be effected and
maintained motor vehicle insurance covering all vehicles relevant to the performance
of the Contractor's obligations under the Contract, and whether registered or
capable of being registered, with respect to the Contractor’s liability to the Principal
pursuant to the indemnity provisions, including:

(8] compulsory third party motor vehicle insurance; and

(2) third party property damage and (in addition to the public liability policy required
under the Contract) personal injury (including mental iliness) or death.

TS.29 INSURANCE OF EMPLOYEES (GENERAL CONDITIONS OF
CONTRACT AS 4000-1997-CLAUSE 18)

18.1 Contractor must insure

Before commencing WUC, the Contractor must insure against statutory and
common law liability for death of or injury to persons employed by the Contractor. The
insurance cover must be maintained until completion of all WUC.

18.2  Terms of the policies

Where permitted by law, the insurance policy or policies must be extended to
provide indemnity for the Principal’s statutory liability to the Contractor’'s employees.

18.3 Subcontractor’s insurance

The Contractor must ensure that all subcontractors have similarly insured their
employees.

TS.30 INSPECTION AND PROVISIONS OF INSURANCE POLICIES
(GENERAL CONDITIONS OF CONTRACT AS 4000-1997-CLAUSE
19)

19.1 Proof of insurance

(1) Before the Contractor commences WUC and whenever requested in writing by the
Principal, the Contractor must provide satisfactory evidence of the insurance the Contractor
is required to effect and maintain.

(2 Insurance must not limit liabilities or obligations under other provisions of the
Contract.
© IPWEA 2004 14
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19.2 Failure to produce proof of insurance

If after being so requested, the Contractor fails promptly to provide satisfactory evidence of
compliance, then without prejudice to other rights or remedies, the Principal may insure and
the cost thereof will be certified by the Superintendent as moneys due and payable from the
Contractor to the Principal. The Principal may refuse payment until such evidence is
produced by the Contractor.

19.3 Notices from or to insurer

The Contractor must ensure that each insurance policy contains provisions acceptable to the
Principal which:

(1) requires the insurer to inform both parties, whenever the insurer gives the
Contractor or a subcontractor a notice in connection with the policy;

(2) provides that a notice of claim given to the insurer by either party, the
Superintendent, or a subcontractor will be accepted by the insurer as a notice of claim given
by both parties, the Superintendent and the subcontractor; and

3) requires the insurer, whenever the Contractor fails to maintain the policy, promptly
to give written notice thereof to both parties and prior to cancellation of the policy.

19.4 Notices of potential claims

A party must, as soon as practicable, inform the other party in writing of any occurrence that
may give rise to a claim under an insurance policy required by the Contract and must keep
the other party informed of subsequent developments concerning the claim. The Contractor
must ensure that subcontractors in respect of their operations similarly inform the parties.

195 Settlement of claims
Upon settlement of a claim under the insurance required by clause 16:

Q) to the extent that reinstatement has been the subject of a payment or allowance
by the Principal to the Contractor, if the Contractor has not completed such reinstatement,
insurance moneys received must, if requested by either party, be paid into an agreed bank
account in the joint names of the parties. As the Contractor reinstates the loss or damage,
the Superintendent will certify against the joint account for the cost of reinstatement; and

(2) to the extent that reinstatement has not been the subject of a payment or
allowance by the Principal to the Contractor, the Contractor is entitled immediately to receive
from insurance moneys received, the amount of such moneys so paid in relation to any loss
suffered by the Contractor.

19.6 Cross liability

Any insurance required to be effected in joint names in accordance with the Contract must
include a cross liability clause in which the insurer agrees to waive all rights of subrogation
or action against any of the persons constituting the insured and for the purpose of which the
insurer accepts the term ‘insured’ as applying to each of the persons constituting the insured
as if a separate policy of insurance had been issued to each of them (subject always to the
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overall sum insured not being increased thereby).
19.7 Payment of Excesses

The excess, as quoted in the insurance policies required to be taken out by the Contractor,
is the responsibility of, and must be paid by, the Contractor on demand unless the claim for
which the excess applies relates to the acts or omissions of the Principal, or employees or

agents of the Principal.

Any excess payable but unpaid by the Contractor will be treated as a debt due and payable
from the Contractor to the Principal or may be deducted by the Principal from any monies
which may be payable by the Principal to the Contractor or from any security provided under
the Contract.

© IPWEA 2004 16
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NOMINATION OF REQUIRED QUOTATION SUBMISSIONS

All Submitted information will be treated as confidential

QUOTATION FORMS AND DECLARATIONS

Quotation Form

Lump Sum Quotation Form

Bill of Quantities

Tenderer's Particulars - Personnel

Register of Tenderer's Subcontractors and Suppliers

Major Machinery and Equipment

Statutory Declaration on Non-Collusive Tender Submission
Acquaintance with Site

. Receipt of Addenda

0. Statement of Conformance

Hoo~NohkwdNpE

INSTRUCTION TO TENDERER

The Tenderer shall complete in full and submit the forms in numerical order listed above. The completed forms,
declarations and required information shall comprise the Quotation Submission Documents, Initial and date
each form at the bottom right hand side of each page.

COMPLETION OF DOCUMENTS
The omission of / failure to complete the forms listed above may, at the absolute discretion of the Principal,
result in a nonconforming quotation and be subject to rejection.

TENDERER’'S ACKNOWLEDGMENT

Contract: Gravel Resheeting in the Cabonne Council LGA

Contract No: 1291640

Date:

Signature of Tenderer:

© IPWEA 2004
AUS-SPEC-3\NSW-SOR CABONNE COUNCIL



Contract No. 1291640 QUOTATION FORMS

QUOTATION SUBMISSION FORM 1

QUOTATION FORM

The Tenderer must complete and submit with quotation submission.
All Submitted information will be treated as confidential

l, (Print name)

of

(Address)

on this day of , Year

having fully acquainted myself with the Conditions of Quotation and accordingly the obligations and
responsibilities of the Contract do hereby tender to perform the work described below:

Contract: Gravel Resheeting in the Cabonne Council LGA

Contract No: 1291640

as invited by: CABONNE COUNCIL, in accordance with the following documents.
Conditions of Contract
Information for Tenderers
List of road names for Gravel Resheeting Programme for 2021-22.

Specifications — AUS-SPEC Specification Flexible Pavements and other relevant AUS-SPEC
Specification, TINSW G22, TINSW G10 and TINSW G36.

Quotation Submission Documents+
Addendum (if any)

By submitting this Quotation, the Tenderer warrants and represents that the Tenderer has made their
own enquiries and investigations and has obtained professional advice and all other relevant
information so as to inform itself of all risks and contingencies which may affect the Quotation price.
The Tenderer warrants and represents that it has included for all such risks and contingencies in the
Submission.

Contract Gravel Resheeting in the Cabonne Council LGA
Contract Number 1291640 Tenderer to Complete
Council Cabonne Council Tenderer’s Initial

Submission Date 12.00 noon Wednesday, 08 September 2021 | Date Submitted by Tenderer




Contract No. 1291640

QUOTATION FORMS

QUOTATION SUBMISSION FORM 1 continued

Signature of Tenderer:

Phone and facsimile numbers:

Subscribed and declared this: Day of

Before me:

Year

(Print name)

Witness:

(Signature)

Referees

Name

Position

Telephone No

Contract

Gravel Resheeting in the Cabonne Council LGA

Contract Number

1291640

Tenderer to Complete

Council

Cabonne Council

Tenderer’s Initial

Submission Date

12.00 noon Wednesday, 08 September 2021

Date Submitted by Tenderer




Contract No. 1291640

QUOTATION FORMS

QUOTATION SUBMISSION FORM 2

LUMP SUM QUOTATION FORM

The Tenderer must complete and submit with quotation submission.
All Submitted information will be treated as confidential

The Tenderer shall complete all or part of the following information in accordance with their Quotation
Submission. Amounts specified for these Lump Sum amount shall equal the extended totals from the relevant

Bill of Quantities.

All amounts shall be inclusive of GST.

Quotation
Submission Description Lump Sulm Amount
(including GST)
Form
3 All Works under Contract

Signature of Tenderer:

Phone Number:

Fax Number:

Subscribed and declared this: Day of (Year)

Before me: (Print name)
Witness: (Signature)
Contract Gravel Resheeting in the Cabonne Council LGA

Contract Number

1291640

Tenderer to Complete

Council

Cabonne Council

Tenderer’s Initial

Submission Date

12.00 noon Wednesday, 08 September 2021

Date




Contract No. 1291640 QUOTATION FORMS

QUOTATION SUBMISSION FORM 3

BILL OF QUANTITIES — ALL WORKS UNDER CONTRACT

1. The quantities shown are estimated quantities only and are not to be taken as correct quantities of
work to be carried out.
2. All prices and rates shall be GST exclusive.
ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Gravel Resheeting in the Cabonne Council Local Government Area

Supply and import gravel to pavement, compact to
75mm (100mm loose gravel) and define re-establish ,
1 L . : . . m 35,720
longitudinal drainage including Traffic Management
according to TINSW G10 Specification.
Supply and import gravel to pavement, compact to
225mm (300mm loose gravel) and define re-establish )
2 L : ) . ) m 1280
longitudinal drainage including Traffic Management
according to TINSW G10 Specification.
Re-establish drainage including supply of gravel,
3 Peakhill Road, Baldry (Start Latitude: -32.832847, Start m 240
Longitude: 148.402308 & Finish Latitude: -32.829950,
Finish Longitude: 148.399221)
Subtotal (Excl. GST)
GST
TOTAL LUMP SUM CONTRACT PRICE (Incl. GST)
Contract Gravel Resheeting in the Cabonne Council LGA
Contract Number 1291640 Tenderer to Complete
Council Cabonne Council Tenderer’s Initial
Submission Date 12.00 noon Wednesday, 08 September 2021 | Date Submitted by Tenderer




Contract No. 1291640

QUOTATION FORMS

QUOTATION SUBMISSION FORM 4

TENDERER'’S PARTICULARS - PERSONNEL

Provide the names of the Project Manager and Site Manager or Responsible Officer in the event of a

winning tender.

1. Contractor Project Manager

The Tenderer must complete and submit with quotation submission
All Submitted information will be treated as confidential

Years Experience

Name

Company Role

Estimated Time
Commitment (%)

In current firm prior

Work responsibilities for this Project:

2. Contractor Site Manager

Years Experience

Name

Company Role

Estimated Time
Commitment (%)

In current firm prior

Work responsibilities for this Project:

3. Contractor Site Supervisor

Years Experience

Name

Company Role

Estimated Time
Commitment (%)

In current firm prior

Work responsibilities for this Project:

Contract

Gravel Resheeting in the Cabonne Council LGA

Contract Number

1291640

Tenderer to Complete

Council

Cabonne Council

Tenderer’s Initial

Submission Date

12.00 noon Wednesday, 08 September 2021

Date Submitted by Tenderer




Contract No. 1291640

QUOTATION FORMS

QUOTATION SUBMISSION FORM 5

REGISTER OF TENDERER’S SUBCONTRACTORS AND SUPPLIERS

The Contractor must complete and submit with quotation submission
All Submitted information will be treated as confidential

The Tenderer is instructed to compile a listing below of all Selected Subcontractors and
Suppliers which the Tenderer expects to use to execute the Works under the terms of this

Contract.

Supplier or Contractor Telephone No.

Description of work or materials

1.

2.

10.

11.

12.

13.

14.

15.

Contract

Gravel Resheeting in the Cabonne Council LGA

Contract Number

1291640

Tenderer to Complete

Council

Cabonne Council

Tenderer’s Initial

Submission Date

12.00 noon Wednesday, 08 September 2021 | Date Submitted by Tenderer




Contract No. 1291640 QUOTATION FORMS

QUOTATION SUBMISSION FORM 6

MAJOR MACHINERY AND EQUIPMENT

The Tenderer must complete and submit with quotation submission
All Submitted information will be treated as confidential

The Tenderer is instructed to compile a listing below of all Major Equipment and Machinery
proposed to execute the Works under the terms of this Contract.

Year of Owned or

Make / Model Description Manufacture Leased

10.

11.

12.

13.

14.

15.

Contract Gravel Resheeting in the Cabonne Council LGA

Contract Number 1291640 Tenderer to Complete

Council Cabonne Council Tenderer’s Initial

Submission Date 12.00 noon Wednesday, 08 September 2021 | Date Submitted by Tenderer




Contract No. 1291640 QUOTATION FORM

QUOTATION SUBMISSION FORM 7

STATUTORY DECLARATION ON
NON-COLLUSIVE TENDER DECLARATION

The Tenderer must complete and submit with quotation submission
All Submitted information will be treated as confidential

(Print name),

of

(Address),

do hereby solemnly declare and affirm the following;

1.

2.

I, after having made due inquiry believe the following to be completely accurate to the best of my knowledge.

Neither the Tenderer nor the Tenderers Agents or Servants have entered into any contract or agreement to offer payment of any
kind to a representative of the Principal in the event of a winning tender.

Neither the Tenderer nor the Tenderers Agents or Servants have had any knowledge of the price of Tender submitted by its
competitors nor did the Tenderer furnish the price of the enclosed tender to any external source prior to the close of the tender
date as specified within this Contract.

Neither the Tenderer nor the Tenderers Agents or Servants have entered into any contract or agreement to offer payment of any
kind to an unsuccessful Tenderer in the event of a winning submission.

The Tenderer is not aware of any facts which would affect the decision of the Principal in accepting the Tender nor has the
Tenderer attempted to acquire information relevant to the Tenderer award process by soliciting the Principal, the Superintendent
or their Representative’s Agents or Servants.

Neither the Tenderer nor the Tenderers Agents or Servants have entered into any agreement with other Tenderers or third party
which results in a payment of unsuccessful Tender fees.

The contents of this document are true and correct to the best of my knowledge and in no way have been written under duress of
any form.

| make this solemn declaration as to the matter aforesaid, according to the law in this behalf made, and subject to the punishment by
law provided for any wilfully false statement in any such declaration.

Signature of Tenderer:

Subscribed and declared at:

This: Day of Year
Before me: (Print name)
Witness: (Signature)

(Justice of the Peace or authorised person)

Contract Gravel Resheeting in the Cabonne Council LGA
Contract Number 1291640 Tenderer to Complete
Council Cabonne Council Tenderer’s Initial

Submission Date 12.00 noon Wednesday, 08 September 2021 | Date Submitted by Tenderer




Contract No. 1291640 QUOTATION FORMS

QUOTATION SUBMISSION FORM 8

ACQUAINTANCE WITH SITE

The Tenderer must complete and submit with quotation submission
All Submitted information will be treated as confidential

This form shall be signed by the Tenderer as a guarantee to the Principal that the Tenderer has undertaken a

site inspection without direction of the Principal so as to be fully acquainted with the physical characteristics of

the site.

Site Description: Cabonne Council LGA

DECLARATION OF SITE INSPECTION

l, , of the Tendering Organisation

have, of my own accord, conducted an inspection of the aforementioned site and in doing so | have acquired a
sound knowledge of the physical characteristics of the site and any consequential procedures and processes
that may arise as a result of any environmental or geographical constraints or conditions and in doing so have
abided by all National, State, and Council regulations, legislation and bylaws.

The Tenderer understands that it is the responsibility of the Tendering Organisation to inform all personnel,
agents and Subcontractors of the Tendering Organisation of all information pursuant to the preceding
paragraph.

Name:

Signature:

Date:

Contract Gravel Resheeting in the Cabonne Council LGA

Contract Number 1291640 Tenderer to Complete
Council Cabonne Council Tenderer’s Initial
Submission Date 12.00 noon Wednesday, 08 September 2021 | Date Submitted by Tenderer




Contract No. 1291640 QUOTATION FORMS

QUOTATION SUBMISSION FORM 9

RECEIPT OF ADDENDA

The Tenderer must complete and submit with quotation submission
All Submitted information will be treated as confidential

The Tenderer is to acknowledge that it received the addenda listed below during the tender period and that
the tender has been prepared having regard to these addenda.

Addenda No. Brief Description Date Received
(eg. Specification Page No, Clause No, Schedule
No)

This Quotation has been prepared having regard to the addenda listed above.

Contract Gravel Resheeting in the Cabonne Council LGA
Contract Number 1291640 Tenderer to Complete
Council Cabonne Council Tenderer’s Initial

Submission Date 12.00 noon Wednesday, 08 September 2021 | Date Submitted by Tenderer




Contract No. 1291640

QUOTATION FORMS

QUOTATION SUBMISSION FORM 10

STATEMENT OF CONFORMANCE

The Tenderer must complete and submit with quotation submission
All Submitted information will be treated as confidential

The Tenderer is to signify whether or not the submitted Quotation conforms with the requirements of the
Quotation Documents by striking out below ** that which is not applicable.

This Quotation ** does / does not ** conform.

Should the Tender not conform with the requirements of the Quotation Documents, the Tenderer shall list
below all areas of non-conformance and the reasons for such non-conformance and shall value * each such
non-conformance so that in the event of the non-conformance being deemed unacceptable, the Contract sum
can be adjusted accordingly. If the non-conformances are not priced and are deemed to be unacceptable, the

guotation may not be further considered.

Area of Non-Conformance and Reason * Value of
Non-Conformance
$
Contract Gravel Resheeting in the Cabonne Council LGA
Contract Number 1291640 Tenderer to Complete
Council Cabonne Council Tenderer’s Initial
Submission Date 12.00 noon Wednesday, 08 September 2021 | Date Submitted by Tenderer




Contract No. 1291640 QUOTATION FORM

INSTRUMENT OF AGREEMENT

This instrument shall be completed by Principal and Contractor after acceptance of the quotation.
Itis included here for the Tenderer's information.

This form comprises a binding Contractual Agreement between:
CABONNE COUNCIL (Principal) @nd .........c.oeiiieiie e (Contractor)

to faithfully execute the whole of the Works as set out in the documents below for the
Contract: Gravel Resheeting in the Cabonne Council LGA

Contract No: 1291640

Within the Area of Cabonne Council

in accordance with:  Tenderers’ Quotation dated .............cccccceneee. and

Letter of Acceptance dated .........c.ccccceevireenene.

Contractual Document Parts Include

Conditions of Contract { The General Conditions of Contract AS 4000-1997
{ Annexure to the General Conditions of Contract

List of road names for Gravel Resheeting Programme for 2021-22.

Specifications — AUS-SPEC Specification Flexible Pavements and other relevant AUS-SPEC
Specification, TINSW G22, TINSW G10 and TINSW G36.

Quotation Submission Documents

Addendums (if any)

The Principal does not guarantee that information provided as additional to the Contract Documents to assist
the Tenderer in the preparation of the tender is accurate or complete and the Tenderer must make their own
assessment as to the validity of the information.

Name of Contractor:

Signature of Contractor: Date:

Address:

Witness: (Signature)

Signed for and on behalf of Cabonne Council.

General Manager Witness

Name of General Manager (print) Name of Witness (print)
Date Date

© IPWEA 2004

AUS-SPEC-3\NSW-VOL4 CABONNE COUNCIL



CABONNE COUNTRY

CABONNE COUNCIL

CONTRACT No. 1291640
LUMP SUM CONTRACT

for the

GRAVEL RESHEETING IN THE CABONNE
COUNCIL LGA

APPENDIXES

PREPARED BY:
COUNCIL’S DEPARTMENT OF
TRANSPORT INFRASTRUCTURE
DATE: AUGUST 2021



CONTENTS

APPENDIX - A - LIST OF ROAD NANES FOR GRAVEL RESHEETING PROGRAMME FOR 2021-22



GRAVEL RESHEETING PROGRAMME FOR 2021-22

SI No |Road Locality Road Name Start Latitude Start Longitude Finish Latitude Finish Longitude Length (m) |Width(m) [Pavement Depth (mm)
Number Area in sq.mt
1 57 Garra Coles Lane -33.123313 148.745653 -33.122413 148.744786 190 5 950 100
2 386 Baldry Peakhill Road -32.862282 148.488530 -32.862197 148.487895 60 6 360 100
3 386 |Baldry Peakhill Road -32.857936 148.473394 -32.857958 148.472967 30 6 180 100
4 386 Baldry Peakhill Road -32.852203 148.454873 -32.851818 148.453909 100 6 600 100
5 386 |Baldry Peakhill Road -32.848687 148.443050 -32.848416 148.437709 500 6.5 3250 100
6 386 Baldry Peakhill Road -32.838347 148.413986 -32.837972 148.413384 60 6.5 390 100
7 386 |Baldry Peakhill Road -32.836242 148.410278 -32.836129 148.409761 40 6.5 260 100
8 39 Baldry Gulendah Road -32.846328 148.453341 -32.846167 148.453247 20 6.5 130 100
9 39 Baldry Gulendah Road -32.840635 148.443938 -32.838912 148.442076 260 5 1300 100
10 110 |Boomy Days Road -33.027784 148.949050 -33.028319 148.963240 1400 5 7000 100
11 323 |Lewis Ponds |Dry Creek Road -33.243107 149.241604 -33.244675 149.243928 280 8 2240 100
12 323 Lewis Ponds |Dry Creek Road -33.245380 149.245038 -33.248282 149.247738 400 8 3200 100
13 323 |Lewis Ponds |Dry Creek Road -33.250712 149.543450 -33.261874 149.262374 1500 8 12000 100
14 323 Lewis Ponds |Dry Creek Road -33.262763 149.262342 -33.265193 149.261317 280 8 2240 100
15 323 |Lewis Ponds |Dry Creek Road -33.269063 149.259436 -33.270424 149.260831 270 6 1620 100
16 323 Lewis Ponds |Dry Creek Road -33.272971 149.272063 -33.273924 149.272872 130 6 780 300
17 324 |Lewis Ponds |Post Office Lane -33.290667 149.309376 -33.290809 149.310421 100 5 500 300
TOTAL 5620 37,000.0
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