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Contract No. 957708 INFORMATION FOR TENDERERS

INFORMATION FOR TENDERERS
GENERAL

1 PROJECT IDENTIFICATION AND DESCRIPTION
This tender is for Contract No. 957708 Heavy Patching in the Cabonne Council LGA.
This is a Lump Sum Contract.

The scope of work for this project is the full service heavy patching being for supply and incorporate additive
plus compact, trim and seal anywhere within the Cabonne Council Local Government Area.
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Contract No. 957708 INFORMATION FOR TENDERERS

2 RELEVANT DOCUMENTS

€) The Contract Documents for this project are:

o General Conditions of Contract (AS 4000-1997) *
. Drawings

. Specifications — RMS M250 and G10

o Tender Submission Forms

* AS 4000-1997 is not included as part of the contract documentation. Copies are available from
Standards Australia

(b) The following documentation is provided for the information of the Tenderers and does not form part of the
Contract Documents:

o Information for Tenderers and Conditions of Tendering

The documents are available from Council’'s Engineering and Technical Services Department, Main Street,
Cudal, Council's website  www.cabonne.nsw.gov.au and Counci's E- tendering website
www.tenderlink.com/cabonne.

The Tenderer warrants and represents that it will, prior to submission of tender, obtain the information and
documentation referred to above and will obtain all other information relevant to the works, contingencies and
other circumstances having an effect on its tender.

3 TENDERING METHOD

This Contract shall follow the “The Procedures of Open Tendering” in accordance with AS4120-1994 Clause
6.2.3(b), The Principal invites the public advertisement without restriction on the numbers of tenders sought.

4 COUNCIL’S CONTACT PERSON

Enquiries regarding this tender may be directed to:

Name: Tony Weekes Phone: 02 6390 7100
Position: Operations Manager
5 SITE INSPECTION

Tenderers are not required to attend a site meeting as part of this Tender. It is advisable however that
prospective Tenderers visit Cabonne Council LGA and discuss the project requirement with Council. By
submitting a tender, it is assumed the Tenderer has visited the site and understands the all that is required
under this Specification.

© IPWEA 2004 2 CABONNE COUNCIL
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6 TENDER LODGEMENT REQUIREMENTS

Tenders shall be submitted on the Tender Forms provided by the Principal, Tender Submission Documents,
and are to be enclosed in a sealed envelope and the envelope marked legibly as follows:

Contract No. 957708

Tender for Heavy Patching in the Cabonne Council LGA
and either:
delivered by hand or by courier and placed in the:

Tender Box

Cabonne Council

97 Bank Street
MOLONG NSW 2866

or
mailed to the Tender Box addressed as follows, and marked:
“Contract 957708 Heavy Patching in the Cabonne Council LGA”
Tender Box
Cabonne Council
PO BOX 17
MOLONG NSW 2866
or

submitted electronically on

www.tenderlink.com/cabonne

so as to be received before the closing time and date for tenders.
Time: 12:00 pm, noon

Date: Wednesday, 12 September 2018
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Contract No: 957708 CONDITIONS OF TENDERING

CONDITIONS OF TENDERING

GENERAL

1. PREAMBLE

The Conditions of Tendering have been prepared in accordance with the obligations of the Principal contained
in the Australian Standard 4120-1994, Code of Tendering, which sets out the ethics and obligations of the
Principal and Tenderers in tendering in the construction industry.

Tenderers and Principal shall comply with the requirements of this AS 4120-1994. In particular attention is
drawn to the obligations of Tenderers, in the preparation and submission of their tender for this project.

Without limiting the above obligations: -
e Tenderers shall not submit tenders without a firm intention to proceed.
e Tenderers must not engage in any form of collusive practice.

e Any Tenderer who directly or indirectly canvasses support from an elected member or servant of the
Council will be disqualified.

It should be noted that in all contract documentation words importing a gender include every gender.

2. PROJECT INFORMATION

The complete project description, scope of work, specific site and project requirements shall be as defined in
the Specification.

This tender is for Contract No. 957708 Heavy Patching in the Cabonne Council LGA.
Itis a Lump Sum Contract.

The scope of work for this project is the full service heavy patching being for supply and incorporate additive
plus compact, trim and seal anywhere within the Cabonne Council Local Government Area.

3 RELEVANT DOCUMENTS
€)) The contract documents for this project are:
CONDITIONS OF CONTRACT

o General Conditions of Contract (AS 4000-1997) *.
. Annexures to General Conditions of Contract.

* AS 4000-1997 is not included as part of the contract documentation. Copies are available from Standards
Australia.

TENDER SUBMISSION FORMS
DRAWINGS

SPECIFICATIONS — RMS M250 and G10
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Contract No: 957708 CONDITIONS OF TENDERING

4 CONTRACTOR’S RESPONSIBILITY

It shall be the responsibility of the Contractor to ascertain all information relating to the services, the works and
site conditions that may affect the progress or method of performing all services and works as specified within
the scope of this contract and to prepare for every contingency that may arise. It is further understood that just

provision for these contingencies have been accounted for, implicitly or explicitly within the Bill of Quantities or
Schedule of Rates submitted.

5 COUNCIL’S CONTACT PERSON
Enquiries regarding this tender may be directed to:
Name: Tony Weekes Phone: 02 6390 7100

Position: Operations Manager

TENDER SUBMISSION INFORMATION

6 SUPPORTING INFORMATION FROM TENDERERS

The Tenderer shall provide documentary evidence to prove they have the necessary competence, resources,
industrial relations, quality and safety management and financial capacity to carry out the Works.

Copy of Certificate of Currency for Public Liability Insurance

Copy of Work, Health & Safety (WHS) Plan

Copy of Safe Work Method Statement (SWMS)

Copy of Environmental Management Plan

7 SUBCONTRACTORS

The Tenderer is required to provide, on the tender form in the Tender Submission Documents, the names and
telephone numbers of Tenderer's Subcontractors and recognise by initials the Principal’s listing of Selected
and Nominated Contractors.

8 SITE INSPECTION

Tenderers are not required to attend a site meeting as part of this Tender. It is advisable however that
prospective Tenderers visit Cabonne Council LGA and discuss the project requirement with Council. By
submitting a tender, it is assumed the Tenderer has visited the site and understands the all that is required
under this Specification.

9 ALTERNATIVE PROPOSALS

Alternative proposals, which satisfy the Principal’s basic commercial and performance objectives, technical
and legal requirements, may be submitted as options but only in addition to a conforming tender. All costs
associated with the design and documentation of any alternative proposal shall be borne by the Tenderer.

© IPWEA 2004 2 CABONNE COUNCIL



Contract No: 957708 CONDITIONS OF TENDERING

10 TENDER VALIDITY PERIOD
Tenders will be valid for a period of 60 days from the tender closing date. In the event of the withdrawal of the

tender prior to the expiration of this period, the Tenderer shall be liable for all costs, losses or damages
suffered by the Principal by reason of that withdrawal.

11 TENDER LODGEMENT REQUIREMENTS

Tenders shall be submitted on the forms provided by the Principal in the Tender Submission Documents, and
are to be enclosed in a sealed envelope and the envelope marked legibly as follows:

Contract No. 957708

Tender for Heavy Patching in the Cabonne Council LGA
and either:
delivered by hand or by courier and placed in the:

Tender Box

Cabonne Council

Bank Street

MOLONG NSW 2866
or

mailed to the Tender Box addressed as follows, and marked

“Contract No 957708 Heavy Patching in the Cabonne Council LGA”

Tender Box

Cabonne Councll

PO BOX 17
MOLONG NSW 2866

or

submitted electronically on www.tenderlink.com/cabonne

so as to be received before the closing time and date for tenders.
Time: 12:00 noon
Date: Wednesday, 12 September 2018

12 LATE TENDERS

A tender which is received after the closing time and date will only be considered if the Tenderer can satisfy
Council that it complies with Clause 177 (5) of the Local Government (General) Regulations 2005.

13 TENDER EVALUATION AND SELECTION

Evaluation, negotiation and selection of tenders shall be in accordance with the requirements of AS 4120
(1994), Code of Tendering and Local Government Regulations 2005 under the Local Government Act 1993.

The evaluation criteria shall be:
. Lump sum tender amount

. Conformity with the tender documents

© IPWEA 2004 3 CABONNE COUNCIL


http://infoxpert/docs/OFFICIAL%20RECORDS%20LIBRARY/ROADS%20and%20BRIDGES/DESIGN%20AND%20CONSTRUCTION%20-%20BRIDGES/ROCKY%20PONDS%20BRIDGE%20AT%20BALDRY/www.tenderlink.com/cabonne

Contract No: 957708 CONDITIONS OF TENDERING

. Evidence of technical and financial capability
. Industry reputation
. Quality Management System and Work Health and Safety Environmental Management System

The Principal is not bound to accept the lowest, or any tender.

The successful Tenderer which is accepted shall be notified in writing to all Tenderers.

14 POST TENDER SUBMISSIONS

The Principal may call for post tender submissions from some or all tenderers in order to assist with the
evaluation.

Such submissions will be confidential between the Principal and Tenderer.

The call for such submissions will not bind the Principal to proceed to accept a tender.

15 POST TENDER NEGOTIATIONS
The Principal may enter into negotiation with a Preferred Tenderer or a number of candidate tenderers.

Such negotiations will be confidential between the Principal and Tenderer and will be conducted in accordance
with guidelines set out in AS 4120 (1994).

The undertaking of negotiations will not bind the Principal to proceed to accept a tender.

16 COST OF TENDERING

All costs associated with tender preparation and submission shall be borne by the Tenderer.

17 CONTRACT COMMENCEMENT DATE

The commencement of the Contract is nominated as the date of instrument of agreement between Council
and the successful Tenderer. There shall be no Contract prior to the issue of a letter of acceptance and a
signed Instrument of Agreement.
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Contract No. 957708 GENERAL CONDITIONS OF CONTRACT

GENERAL CONDITIONS
OF CONTRACT
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Contract No. 957708 GENERAL CONDITIONS OF CONTRACT

THE GENERAL CONDITIONS OF CONTRACT
SHALL BE
AUSTRALIAN STANDARD (AS) 4000 - 1997
THIS DOCUMENT IS DEEMED TO BE INCLUDED IN THE
CONTRACT DOCUMENTS

Copies are available from Standards Australia. Copies may
be viewed at Cabonne Council’'s Cudal office by appointment
with the Contact Officer nominated in the Conditions of
Tendering.
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Contract No. 957708 GENERAL CONDITIONS OF CONTRACT

ANNEXURE to the Australian Standard PART A —

General Conditions of Contract AS4000-
1997

This Annexure shall be completed and issued as part of the tender documents and, subject to any amendments to be
incorporated into the Contact, is to be attached to the General Conditions of Contract and shall be read as part of the
Contract.

ltem

1 Principal CABONNE COUNCIL
(clause 1)
ABN: 41992 919 200

2 Principal’s address
PO Box 17
MOLONG NSW 2866
Ph 6390 7100
Principals Representative: Cabonne Council’s
Director of Engineering and Technical Services

3 Contractor

(clause 1)
ABN: L
4 Contractor’s address
5 Superintendent Cabonne Council’s Manager Technical
(clause 1) Services

Ph 6390 7100
Superintendent’s Representative: Cabonne
Council’s Project Engineer

6 Superintendent’s address PO Box 17
MOLONG NSW 2866

7 Period of time for practical completion (clause 1) The works under the contract are for the fiscal
year 2018-19. The works may be spread over
the Council area. The time for practical
completion of the works at each site will be
negotiated at the time of acceptance of the offer

8 Governing law: New South Wales

(page 5, clause 1(h))

9 (@  Currency Australian Dollars
(page 5, clause 1(g))

© IPWEA 2004 Page 5
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Contract No. 957708

GENERAL CONDITIONS OF CONTRACT

(b) Place of payments
(page 5, clause 1(g))

() Place of Business of Bank
(page 5, clause 1(d))

PO Box 17
MOLONG NSW 2866

MOLONG NSW 2866

10  Bill of quantities
(subclause 2.2)
(@ Alternative applying Alternative 1
(subclause 2.2)
(b) If Alternative 2 applies, is the bill of N/A
quantities to be priced:
(subclause 2.2)
© Lodgement time At the time of Tender Submission
(subclause 2.3(b))
11  Quantities in schedule of rates, limits of accuracy N/A
(Clause 2.5(b))
12 Provisional sum, percentage for profit and As assessed by the Superintendent
attendance
(clause 3)
13 Contractor's Security
(@) Form (clause 5) Retention Money
(b) Amount or maximum percentage value of 5%
this contract sum (clause 5) If nothing stated, 5% of value of this separable portion
(c) If retention moneys, percentage of each
ftificate applicable to thi 10%
progress  ceruhicale  applicable 1o IS If nothing stated, 10%, until the limit in Item 13(b)
contract sum (clause 5 and subclause
37.2)
(d) Time for provision (except for retention
moneys) (clause 5) 14 Days after acceptance of tender
If nothing stated, within 28 days after due date of acceptance of tender
(e) Additional security for unfixed plant and
materials (subclauses 5.4 and 37.3) N/A
() Contractor’s security upon certificate of
- . : 50 % of amount held
practical completion is reduced by ff nothing stated, 50%of amount held
(subclause 5.4)
14  Principal’s security
© IPWEA 2004 Page 6
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Contract No. 957708 GENERAL CONDITIONS OF CONTRACT

(@) Form (clause 5) N/A

(b) Amount or maximum percentage of value

of this separable portion (clause 5) N/A
i . N/A
(C) Time for provision (Clause 5) If nothing stated, within 28 days after date of acceptance of
tender
(d) Principal’s security upon certificate of N/A
practical completion is reduced by If noting stated, 50% of amount held

(subclause 5.4)

15  Principal-supplied documents Contract documents including:
(Clause 6.1) e Conditions of Contract
e Drawings
e Specifications — RMS M250 and G10
e Tender Submission Documents.
16  Time for Superintendent’s direction about 14 days
documents
(subclause 8.3)
17  Subcontract work requiring approval All Subcontract work
(subclause 9.2)
18  Novation N/A
(subclause 9.4)
19 Legislative requirements
(@  Those excepted N/A
(subclause 11.1)
(b)  Identified WUC N/A
(subclause 11.2(a)(ii))
20  Insurance of the Works
(clause 16)
(@  Alternative applying Alternative 1
If Alternative 1 applies
(b)  Provision for demolition and removal of NIL
debris
© IPWEA 2004 Page 7
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Contract No. 957708 GENERAL CONDITIONS OF CONTRACT

()  Provision for consultant’'s fees NIL

(d)  Value of materials or things to be supplied NIL
by the Principal

(e)  Additional amount or percentage NIL

21  Public liability insurance

(clause 17)

(@ Alternative applying Alternative 1

If Alternative 1 applies

(b)  Amount per occurrence shall be not less $20,000,000

than
22  Time for giving possession Date of acceptance of tender
(subclause 24.1)
23  Qualifying cause of delay. Cause of delay for N/A

which EOTs will not be granted

(page 3, paragraph (b)(ii) of clause 1 and

subclause 34.3)

24  Liguidated Damages, rate (subclause 34.7) $300 per day

25  Bonus for early practical completion N/A
(Clause 34.8)

26 Delay damages, other compensable causes Nil

(page 1, clause 1 and subclause 34.9)

27  Defects liability period 12 months from the date of practical

(Clause 35) Completion of the Works Under the Contract

28  Progress Claims

(subclause 37.1)

a) Times for progress claims By the fourteenth (14™) day of each month for
WUC done to the last day of the previous
month

© IPWEA 2004 Page 8
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Contract No. 957708 GENERAL CONDITIONS OF CONTRACT

29  Unfixed plant and materials for which payment N/A
claims may be made
(subclause 37.3)
30 Interest rate on overdue payments N/A
(subclause 37.5)
31 Time for Principal to rectify inadequate 14 days
possession
(subclause 39.7)
32  Arbitration and Expert Determination:
(subclause 42.3)
(@  Person to nominate an arbitrator or Expert:  Chairperson for the time being of the Chapter
of the Institute of Arbitrators & Mediators
Australiain New South Wales
(b)  Rules for arbitration: Rules 5-18 of the Rules of The Institute of
Arbitrators & Mediators Australia for the
Conduct of Commercial Arbitrations
© Rules for expert determination: Guidelines for Expert Determination of the
Australian Commercial Disputes Centre
© IPWEA 2004 Page 9
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Contract No. 957708 GENERAL CONDITIONS OF CONTRACT

ANNEXURE PART B

1. Deletions

The following clauses have been deleted from the General Conditions in AS4000-1997.

Clause 29.2 Quality Assurance
Clause 34.8 Bonus for Early Practical Completion (optional)
2. Amendments

The following clauses from the General Conditions in AS 4000-1997 have been amended.

CLAUSE 1. INTERPRETATION AND CONSTRUCTION OF CONTRACT
The following interpretations shall be included:

Equipment means the goods to be supplied or supplied by the Contractor pursuant to the
Contract;

3. Additions

The following clauses have been added to AS4000-1997:

CLAUSE 29.6. QUALITY REQUIREMENTS

The Contractor shall:

€) Comply with all the quality requirements as provided in the contract documents for all works
under the Contract.

(b) Ensure that each of its Subcontractors and Consultants comply in like manner.

(c) Demonstrate to the Principal whenever required that all the quality requirements of the

contract are being met.

Where inappropriate or inadequate provision of quality supervision by the Contractor or Contractor's
Subcontractor results in costs, losses or damages incurred by the Principal or claims by third parties against
the Principal for either direct or consequential costs, losses or damages, the Contractor shall be liable for
costs, losses or damages associated with any claim including but not limited to administration costs incurred
by the Principal in resolving such claim.

CLAUSE 44. WORK, HEALTH AND SAFETY (WH & S)

The Contractor shall:

(a) Comply with all requirements of the Contract, Cabonne Council’'s Work Health and Safety
Policy and Manual, and all statutory requirements for Work, Health and Safety

(b) Ensure that each of its subcontractors and Consultants comply in like manner

(c) Demonstrate to the Principal whenever requested that requirements of the Contract and

statutory requirements for Work, Health and Safety are being met

© IPWEA 2004 Page 11
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Contract No. 957708 GENERAL CONDITIONS OF CONTRACT

(d) Prior to the commencement of work, provide the Principal with certification that safety
requirements of the Contract and statutory requirements for Work, Health and Safety are
capable of being met

(e) If the period of the contract exceeds three months the Contractor is to provide the Principal
with a monthly certification that requirements of the Contract and statutory requirements for
Work, Health and Safety are being met

) The Contractor is to submit to the Superintendent an Occupational Health and Safety
Management Plan to ensure compliance with relevant legislation and responsible work
practices are followed. The Work, Health and Safety Management Plan shall address, but not
be limited to, the following issues:

Contractor WH & S policies and objectives

Defining responsibilities of personnel responsible for WH & S matters and their
gualifications

Identifying and allocation of human, technical and financial resources adequate to
meet the WH & S needs

Managing compliance with WH & S legislation regulations, standards and codes
Acquiring and disseminating WH & S information

Planning and conducting safety training, including induction for new employees
Developing and implementing emergency procedures

Assessing subcontractors’ abilities to comply with WH & S requirements;
Ensuring compliance with safe working rules

Preparing work method statements

Verifying that work areas, work methods, materials, plant and equipment comply with
safety legislation standard and codes

Quarantining unsafe work areas, materials, plant and equipment
Reporting incidents and accidents and collating accident and injury statements;

Investigating incidents and accidents and initiating corrective actions to eliminate or
reduce risk

Rehabilitating injured employees.

The WH & S plan shall be submitted by the Contractor to the Superintendent within 7 days of acceptance of
the tender and shall be used by the Superintendent to gain confidence that the Contractor has recognised and
has the ability to meet the statutory requirements and will utilise responsible work practices.

Where inappropriate or inadequate provision of Work Health and Safety Management by the Contractor or
Contractor’s Subcontractor results in costs, losses or damages incurred by the Principal or claims by third
parties against the Principal for either direct or consequential costs, losses or damages, the Contractor shall
be liable for costs, losses or damages associated with any claim including but not limited to administration
costs incurred by the Principal in resolving such claim.

© IPWEA 2004
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Contract No. 957708 GENERAL CONDITIONS OF CONTRACT

CLAUSE 45. ENVIRONMENTAL SYSTEMS PLANNING

The Contractor shall:

€) Comply with all requirements of the Contract and statutory requirements for protection of the
environment

(b) Ensure that each of its subcontractors and Consultants comply in like manner

(c) Demonstrate to the Principal by mutual inspection and/or documentation whenever requested

that requirements of the Contract and statutory requirements for the protection of the
environment are being met

(d) Prior to the commencement of work, provide the Principal with certification that the
requirements of the Contract and statutory requirements for the protection of the environment
are capable of being met by the Contractors’ organisation and management

(e) If the period of the contract exceeds three months the Contractor is to provide the Principal
with a monthly certification that the requirements of the Contract and statutory requirements
for protecting the environment are being met

) The Contractor is responsible for and must at its own cost make good any damage to the
environment caused by the execution of the works.

Where inappropriate or inadequate provision of environmental management by the Contractor or
subcontractor results in costs, losses or damages incurred by the Principal or claims by third parties against
the Principal for either direct or consequential costs, losses or damages, the Contractor shall be liable for
costs, losses or damages associated with any claim including but not limited to administration costs incurred
by the Principal in resolving such claim.

CLAUSE 46. HOURS OF WORK

The hours of work under the Contract shall be limited to:

7.00am to 6.00pm Mondays to Fridays
7.00am to 6.00pm Saturdays
No Work Sundays or Public Holidays

If, in the interests of the safety or to protect life or property the Contractor finds it necessary to carry out,
without the prior approval of the Superintendent, work outside the defined hours of work, the Contractor shall
inform the Superintendent in writing of the circumstances within 24 hours.

© IPWEA 2004 Page 13
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Contract No. 957708 GENERAL CONDITIONS OF CONTRACT

of

ANNEXURE PART C
STATUTORY DECLARATION

(Full name of Declarant)

(Address)
do hereby solemnly declare and affirm that:

| am the representative of the Contractor:

(Name of Contractor and ACN if applicable)

in the Office Bearer capacity of:

(Position Title of Declarant)

the said Contractor having a contract for:

(Name of Contract)

with and | am in a position to know the facts attested to.
(Name of Principal)

All workers who have at any time been engaged by the Contractor have been paid all moneys due and payable
to them in respect of their employment on work under the Contract, with the exception of the workers and the
respective amounts listed below: (INSERT NAMES & ADDRESSES OF WORKERS, THE AMOUNTS OWING, AND WHETHER IN
RESPECT OF WAGES, HOLIDAY PAY, ALLOWANCES, ETC).

All subcontractors and suppliers to the Contractor have been paid all moneys due and payable to them for the
performance of work under the Contract and the supply of materials for use in work under the Contract, with the
exception of the subcontractors and suppliers and the respective amounts listed below: (INSERT NAMES &
ADDRESSES OF SUBCONTRACTORS AND SUPPLIERS, THE AMOUNTS OWING AND WHETHER IN RESPECT OF MATERIALS
SUPPLIED, WORK PERFORMED, ETC).

The Contractor has been informed by each subcontractor to the Contractor by Statutory Declaration in
equivalent terms to this declaration that all workers, subcontractors, and suppliers engaged by them or their
subcontractors have been paid all moneys due and payable to them in respect of their work under the Contract,
with the exception of the workers, subcontractors and suppliers and the respective amounts listed below. | am
not aware of anything to the contrary, and on the basis of the contents of the statutory declarations provided |
believe that information to be true: (INSERT NAMES & ADDRESSES, THE AMOUNTS OWING AND WHETHER IN RESPECT OF
WAGES, MATERIALS, ETC).

| make this solemn declaration, as to the matter aforesaid, according to the law in this behalf made, and subject to the
punishment by law provided for any wilfully false statement in any such declaration.

(Signature of Declarant)

Declared at: this

(day month year)

before me

(Signature of JP or authorised person)
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Contract No. 957708

SPECIFICATION

GENERAL REQUIREMENTS

TS.01 DEFINITIONS

The following definitions shall be used:

e Project Manager - Council appointed officer responsible for the management of
the project.

TS.02 PROJECT DESCRIPTION

The Contract involves the supply full service to complete heavy patching anywhere
within the Cabonne Council Local Government Area.

TS.03 LOCATION OF THE PROJECT

The location of the project is:

e Cabonne Council Local Government Area. Shown in the location map in
Information for Tenderers: - 1. Project Identification and Description.

TS.04 SCOPE OF WORKS

The works are to include, but not be limited to, the following works:

The contract is for all aspects of pavement rehabilitation with in-situ stabilisation method in
order to make the pavement prepared for sealing, which includes:

a) Rip the existing pavement and spread binder with spreader unit at defined rate.

b)

c)

Binder is generally a mix of 60% Slag/40% Cement which is supplied and spread by the
Contractor. Binder is to be spread at a rate of 2% per cubic metre of mix. In-situ
stabilising with purpose built stabiliser at 150 mm deep, six (6) kg per m3.

Add granular material to compensate for compaction shrinkage if required, to be
determined onsite with Council.

The necessity of mixing with imported material and rate of mix is determined by the
Contractor. In this case, the imported material will be road base type material which is
supplied and carted by the Principal.

d) Control moisture content.

e) Compact, shape and trim pavement.

Definitions

Description

Location

Scope of
Works
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Contract No. 957708 SPECIFICATION

f) Testing as required by specifications (i.e. compaction test, level control test, etc.)

g) Traffic Management

TS.05 SPECIFICATION DOCUMENTS

All works under the contract shall be executed in accordance with relevant current
Road and Maritime Services (RMS) Specification M250 and G10, Australian
Standards, Council requirements and industry best practice, based on current
documentation at date of calling for tender submissions. If there is discrepancy in the
Standards, RMS specifications will take precedence.

TS.06 WORKING AREA

The working area available to the Contractor during construction of the works under
this Contract is within the Cabonne Council LGA shown on the location map in
Information for Tenderers: - 1. Project Identification and Description.

If further clearing of the site is required, approval must be gained from the Principal.

If at any time the fences in the working area are damaged the Contractor will be
responsible for any cost associated with damage restoration and or fines imposed.

TS.07 ACCESS TO SITE

The Contractor shall be responsible for the maintenance of roadways required on the
worksite to undertake the work under the Contract.

The Contractor shall be responsible for the safe movement of traffic and pedestrians
into and out of the working area in accordance with RMS G10.

The Contractor will be responsible for site inductions. All workers / people deemed
necessary will be given a site induction and have their names added to the register, if
required with the Contractors WH&S Management Plan.

TS.08 POSSESSION OF SITE

1. The time for giving possession of site for establishment of the Contractor’s facilities

only is from the date of execution of the Formal Instrument of Agreement.

2. Possession shall be denied to the remainder of the site to allow for:

Documents

Working Area

Damage to
Fences

Maintenance
of roadways
within site
area

Movement of
traffic

Site
inductions

Formal
Instrument of
Agreement

Possession to
be withheld
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SPECIFICATION

. Submission of the Construction Programme
. Release of the Hold Point for the Project Work Health & Safety (WHS)
Management Plan
. Release of the Hold Point for the Contractor's Environmental Management
Plan and
o Submission of the Project Quality Plan.
TS.09 CONTRACTORS REPRESENTATIVE

The Contractor shall provide a Representative on the site at all times during which
any activities relating to the execution of the Works under the Contract are taking
place and, if required by the Principal, at such other times and at such other places
at or in which any activities relating to the execution of the Works under the Contract
are taking place.

The Representative shall have a minimum of five years of proven and demonstrated
contract management experience including programming of works and engagement
and management of subcontractors.

TS.10

The Project Manager and the Contractor shall hold a minuted meeting each fortnight,
to cover such issues as

PROJECT MEETINGS

e Progress in relation to the works program.
e Any Project Manager directions to the Contractor
e Other as required.

The Project Manager shall keep a written record of these meetings. A copy of the
minutes shall be sent to all attendees.

Where no meeting is held this, needs to be formally recorded along with the reasons
for not holding the meeting.

TS.11 LOCATING SERVICES

It is the Contractor’s responsibility in Consultation with the relevant assets owners to
locate all services. The Contractor is to contact “Dial Before You Dig” and other
concerned asset owners to locate the services.

Council shall in no way be responsible for locating services on public or private
property.

Contractors
Representativ
e

Technical
Requirement
for
Representativ
e

Agenda for
meetings

Minutes of
meeting

Contractors
responsibility

Council not
liable
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SPECIFICATION

TS.12

DAMAGE TO PUBLIC PROPERTY

If during construction any public utility is damaged it is to be repaired by the
appropriate authority at the Contractors cost.

Where existing services must be interrupted to enable carrying out of the works
such interruption shall be at a time agreed by the superintendent. Organise with the
responsible servicing authority so that the interruption shall be for the minimum
practical time. Give notices of the interruption to all the affected parties.

TS.13 MATERIALS SUPPLIED BY THE PRINCIPAL

1. No materials shall be supplied by the Principal.

TS.14 DELAYS DUE TO WET WEATHER AND

FLOODING

Notwithstanding anything to the contrary in the Contract, all costs arising from
delays to the completion of the Works due to wet weather and its consequences
shall be borne by the Contractor.

The Contractor shall make every endeavour to reschedule construction activities to
minimise all wet weather or flooding delays to the Works over the contract period.
The Principal shall be entitled to take into account the Contractor’s endeavours to
mitigate such delays when assessing claims against extensions of time.

Should the Pricipal direct a suspension of the whole or any part of the Works during
prolonged flooding delays, the time of such suspension shall not qualify as
“Excessive wet weather delay”. Entitlement to payment in such circumstances shall
be determined by the Superintendent.

TS.15 QUALITY SYSTEM

1. The Contractor shall plan, establish, document and maintain a Quality System,
which conforms to the requirements of the Contract access to the Contractor's and Sub

Contractor’s quality systems for monitoring and quality auditing the quality system.

2. The Quality System proposed by the Contractor and Sub Contractors shall be used
as an aid to achieve compliance with the requirements of the Contract and to document

such compliance

Damage to
Public
Property

Interruption of
Services

Materials
supplied by
the Principal

Wet weather
days

Mitigation of
wet weather
delays

Loss of time
due to
flooding

Required

Manual to
Support
Contract
Requirements

© IPWEA 2004 7

CABONNE COUNCIL



Contract No. 957708 SPECIFICATION

CONSTRUCTION REQUIREMENTS

TS.16 GENERAL SITE CONSIDERATION

1. Time for Completion

e The works under the contract are for the fiscal year 2018-19. The works

may be spread over the Council area. The time for practical completion of gg:gget
the works at each site will be negotiated at the time of acceptance of the
offer.
TS.17 SITE CLEARING
1. The Contractor shall remove everything on or above the site surface including Cleari
earing and

rubbish, scrap, grass, vegetable matter and organic debris, scrub, trees, timber, grubbing
stumps, boulders and rubble.

2. The Contractor shall remove cleared and grubbed material from the site.
Disposal of

material

TS.18 EARTHWORKS

1. The Contractor shall carry out all excavation works necessary to allow the
construction of the new works at his own expense. The Contractor shall arrange General

and bear all costs and charges required for compliance with any Authority having ~ "eduired
jurisdiction over the works for such aspects as disconnection of services,
temporary services and continuation of supply.
TS.19 PROJECT COMPLETION
1. Site Clean Up
e On completion of all work all excess materials and soils must be removed from
the site to the satisfaction of the Principal.
e All disturbed grass areas to be reinstated to the satisfaction of the Principal. Site clean up

e All temporary fences and signage to be removed and any damaged areas to
be made good.

© IPWEA 2004 8
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SPECIFICATION

e All damaged areas must be repaired to the same condition or better as they

were prior to the works commencing and to the Principal’s satisfaction.

2. Practical Completion

e The Contractor is to apply for a certificate of practical completion no later than
14 days prior to the expected date of practical completion.

e Prior to practical completion being awarded the Principal and the Contractor
are to conduct a joint site inspection to determine if all works as per the
approved design and specifications are completed.

e If completed works are not satisfactory, then the Contractor will be issued
notice under the contract works, stating the non-compliant items and be given
14 days to complete or rectify the works as appropriate.

ENVIRONMENTAL PROTECTION REQUIREMENTS

TS.20 GENERAL ENVIRONMENTAL PROTECTION

REQUIREMENTS

1. The Contractor shall be responsible for ensuring that all works comply with all
relevant regulations relating to the protection of the environment.

TS.21 STOCK PILE SITES

1. The Contractor shall ensure that stockpile sites are not located in or near areas
susceptible to overland runoff such as creeks and gullies.

2. No material shall be stockpiled on public land without the approval of the Project
Manager.

TS.22 DUMPING OF RUBBISH AND EXCESS

MATERIAL

1. All debris and excess material from the works shall be transported to the approved
landfill site.

2. No debris or excess material shall be dumped on private property without the
approval of the Project Manager.

Certificate of
practical
completion

Contractors
responsibilitie
S

Location of
stockpile

Stockpiles on
Public Land

Dumping of
rubbish

Approval of
Project
Manager
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TS.23 RESTORATION OF DISTURBED GROUND

1. The Contractor shall restore all ground disturbed by the works to a standard similar General
or better than that prior to the commencement of the work. required

Settlement of
2. The Contractor is to ensure that settlement of backfill in trenches and other areas is ~ trenches
minimised and is responsible for filling any sunken areas.

3. On completion of the project, the site office and any security fencing must be totally =~ Removal of
removed. If the site office is on private property, the Contractor will need to obtain site office
from the property owner a letter indicating that they are satisfied with the condition
that the site has been left in.

Project
Manager as
4. The Project Manager shall be the final arbiter of the quality of the restoration. final arbiter
WORK HEALTH AND SAFETY REQUIREMENTS
TS.24 WORK HEALTH AND SAFETY
1. The following Safety Standards shall apply for the Works:
e Work Health and Safety Act 2011 and relevant Codes and Regulations.
e Work Health and Safety Regulations 2011 & related Codes and Practice as
well as:
a) The Contractor shall implement a training program for all personnel
working on the Works under this Contract, including any Sub General
Contractors personnel, and satisfy the requirements of Occupational requirements

Health and Safety legislation.

b) The Contractor must ensure that all personnel and Sub Contractors
engaged on activities associated with the project adopt safe work
practices

c) The Contractor must ensure that the Sub Contractors fulfils all
requirements of the Work Health and Safety Act and all relevant [State]
Work cover Authority Regulations. The Contractor shall ensure that
work is carried out in a safe manner for the safety of the work force
and general public alike. The Contractor must detail how WH&S issues
and training will be handled during the construction of the Works.

2. The Contractor must comply with and ensure that it's employees, subcontractors and
agents comply with any Acts, regulations, local laws and by-laws, Codes of Practice,
Australian Standards, Councils’ WH & S document, policies and procedures, which Legislation
are in any way applicable to this contract or the performance of the services under

© IPWEA 2004 10
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this contract.

3. The Contractor shall prepare and implement a Project Work Health and Safety  \wHs plan
Management Plan.

4. ltis a policy of Council that all Contractors, Sub Contractors, Consultants and agents  ~,ncil
who undertake works for or on behalf of Council comply with the requirements of the  \yyss
Cabonne Council WH&S Manual and Policies. Handbook

5. All Contractor and Sub-Contractor employees will be required to attend a CENTROC
WHS induction prior to the commencement of the works. Employees who have
completed the CENTROC induction since 2014 are not required to redo. Employees =~ CENTROC
will need to provide proof of attendance. Induction

WORKS AS EXECUTED DOCUMENTATION REQUIREMENTS

TS.25 WORKS AS EXECUTED DRAWINGS

1. The Contractor shall progressively prepare and, no later than 4 weeks after the date Provision of
of Practical Completion, supply the Superintendent with fully marked-up and certified \évxoéﬁjtiﬁ
Work-as-Executed Drawings for the whole of the Contract. Prints of the latest Drawings
revisions of the Drawings will be supplied by the Principal at no cost to the Contractor
for this purpose. The progressively prepared Work-as-Executed Drawings shall be
updated each month and be made available for inspection by the Superintendent.

2. The Drawings shall be stamped and certified by the Contractor as being a true
record of the work constructed.

3. The cost of maintaining the Work-as-Executed records and progressively preparing
the Work-as-Executed Drawings shall be deemed to be included in the rates and
prices generally in the Contract.

INSURANCE REQUIREMENTS

TS.26 INSURANCE REQUIREMENTS

1. Council will require the successful tenderer to register with Statewide Mutual Insurance
Contractor Insurance Management System (CIMS) and provide relevant requirements
insurances as per the contract and in compliance with the relevant
legislations. Please refer Appendix — A regarding information about CIMS.

© IPWEA 2004 11
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Contract No. 957708 TENDER FORMS

NOMINATION OF REQUIRED TENDER SUBMISSIONS

All Submitted information will be treated as confidential

TENDER FORMS AND DECLARATIONS

Tender Form

Lump Sum Tender Form

Bill of Quantities

Tenderer’s Particulars - Personnel

Register of Tenderer’'s Subcontractors and Suppliers
Major Machinery and Equipment

Statutory Declaration on Non-Collusive Tender Submission
Acquaintance with Site

. Receipt of Addenda

0. Statement of Conformance

HBOo~NOUOAWNE

INSTRUCTION TO TENDERER

The Tenderer shall complete in full and submit the forms in numerical order listed above. The completed forms,
declarations and required information shall comprise the Tender Submission Documents. Initial and date each
form at the bottom right hand side of each page.

COMPLETION OF DOCUMENTS
The omission of / failure to complete the forms listed above may, at the absolute discretion of the Principal,
result in a nonconforming tender and be subject to rejection.

TENDERER’S ACKNOWLEDGMENT

Contract: Heavy Patching in the Cabonne Council LGA

Contract No: 957708

Date:

Signature of Tenderer:

© IPWEA 2004
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TENDER FORMS

TENDER SUBMISSION FORM 1

TENDER FORM

The Tenderer must complete and submit with Tender submission.
All Submitted information will be treated as confidential

of

(Print name)

(Address)

on this

day of

, Year

having fully acquainted myself with the Conditions of Tender and accordingly the obligations and responsibilities
of the Contract do hereby tender to perform the work described below:

Contract: Heavy Patching in the Cabonne Council LGA

Contract No: 957708

as invited by: CABONNE COUNCIL, in accordance with the following documents.

Conditions of Contract

Information for Tenderers

Drawings

Specifications — RMS M250 and G10

Tender Submission Documents+

Addendum (if any)

By submitting this Tender, the Tenderer warrants and represents that the Tenderer has made their
own enquiries and investigations and has obtained professional advice and all other relevant
information so as to inform itself of all risks and contingencies which may affect the Tender price. The
Tenderer warrants and represents that it has included for all such risks and contingencies in the

Submission.

Contract

Heavy Patching in the Cabonne Council LGA

Contract Number

957708

Tenderer to Complete

Council

Cabonne Council

Tenderer’s Initial

Submission Date

12.00 noon Wednesday, 12 September 2018

Date Submitted by Tenderer




Contract No. 957708

TENDER FORMS

TENDER SUBMISSION FORM 1 continued

Signature of Tenderer:

Phone and facsimile numbers:

Subscribed and declared this: Day of

Before me:

Year

(Print name)

Witness:

(Signature)

Referees

Name

Position

Telephone No

Contract

Heavy Patching in the Cabonne Council LGA

Contract Number

957708

Tenderer to Complete

Council

Cabonne Council

Tenderer’s Initial

Submission Date

12.00 noon Wednesday, 12 September 2018

Date Submitted by Tenderer




Contract No. 957708

TENDER FORMS

TENDER SUBMISSION FORM 2

LUMP SUM TENDER FORM

The Tenderer must complete and submit with tender.
All Submitted information will be treated as confidential

The Tenderer shall complete all or part of the following information in accordance with their Tender Submission.
Amounts specified for these Lump Sum amount shall equal the extended totals from the relevant Bill of

Quantities.

All amounts shall be inclusive of GST.

Tender
o I Lump Sum Amount
Submission Description : :
(including GST)
Form
3 All Works under Contract

Signature of Tenderer:

Phone Number:

Fax Number:

Subscribed and declared this: Day of (Year)

Before me: (Print name)
Witness: (Signature)
Contract Heavy Patching in the Cabonne Council LGA

Contract Number

957708

Tenderer to Complete

Council

Cabonne Council

Tenderer’s Initial

Submission Date

12.00 noon Wednesday, 12 September 2018

Date




Contract No. 957708 TENDER FORMS

TENDER SUBMISSION FORM 3

BILL OF QUANTITIES — ALL WORKS UNDER CONTRACT

1. The guantities shown are estimated quantities only and are not to be taken as correct quantities of
work to be carried out.
2. All prices and rates shall be GST inclusive.
ITEM DESCRIPTION UNIT QTY RATE AMOUNT

Heavy Patching in the Cabonne Council Local Government Area

Stabilisation

Payment includes costs associated with the following
construction processes according to M250 Specification:

a. Ripthe pavement
! b.  Applying binder / stabilising agent and dry mix m 10,000
c. Inplace mixing, add moisture and wet mix

d. Control of moisture content
e

Spread, shape, compact and final trim pavement

Supply of stabilising agent according to M250
Specification

2 Tonne 60
Binder is composed of 60% Slag and 40% Cement.
Rate of application is 2% @ 150mm depth (6kg/m?3)

3 ang _sea_l 14mm aggregate according to M250 2 10,000
Specification

4 Final _s_eal _7mm aggregate according to M250 2 12,000
Specification

5 Traffic Management according to G10 Specification Item 1
Conformance Testing according to M250

6 e Item 1
Specification
All Other Works under the Contract not included Lump

7 elsewhere in accordance with the Drawings and Sump
Specifications (Provide Break Up)

Subtotal (Excl. GST)

GST

TOTAL LUMP SUM CONTRACT PRICE (Incl. GST)

Contract Heavy Patching in the Cabonne Council LGA
Contract Number 957708 Tenderer to Complete
Council Cabonne Council Tenderer’s Initial

Submission Date 12.00 noon Wednesday, 12 September 2018 | Date Submitted by Tenderer
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TENDER SUBMISSION FORM 4

TENDERER’S PARTICULARS - PERSONNEL

The Tenderer must complete and submit with tender
All Submitted information will be treated as confidential

Provide the names of the Project Manager and Site Manager or Responsible Officer in the event of a
winning tender.

1. Contractor Project Manager

Years Experience
Name Company Role Estimated Time In current firm prior
Commitment (%)

Work responsibilities for this Project:

2. Contractor Site Manager

Years Experience
Name Company Role Estimated Time In current firm prior
Commitment (%)

Work responsibilities for this Project:

3. Design Sub Contractor

Years Experience
Name Company Role Estimated Time In current firm prior
Commitment (%)

Work responsibilities for this Project:

Contract Heavy Patching in the Cabonne Council LGA
Contract Number 957708 Tenderer to Complete
Council Cabonne Council Tenderer’s Initial

Submission Date 12.00 noon Wednesday, 12 September 2018 | Date Submitted by Tenderer
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TENDER FORMS

TENDER SUBMISSION FORM 5

REGISTER OF TENDERER’S SUBCONTRACTORS AND SUPPLIERS

The Contractor must complete and submit with Tender submission
All Submitted information will be treated as confidential

The Tenderer is instructed to compile a listing below of all Selected Subcontractors and
Suppliers which the Tenderer expects to use to execute the Works under the terms of this

Contract.

Supplier or Contractor Telephone No. Description of work or materials

10.

11.

12.

13.

14.

15.

Contract

Heavy Patching in the Cabonne Council LGA

Contract Number

957708

Tenderer to Complete

Council

Cabonne Council

Tenderer’s Initial

Submission Date

12.00 noon Wednesday, 12 September 2018

Date Submitted by Tenderer
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TENDER FORMS

TENDER SUBMISSION FORM 6

MAJOR MACHINERY AND EQUIPMENT

The Tenderer must complete and submit with Tender submission
All Submitted information will be treated as confidential

The Tenderer is instructed to compile a listing below of all Major Equipment and Machinery
proposed to execute the Works under the terms of this Contract.

Make / Model Description

Year of
Manufacture

Owned or
Leased

10.

11.

12.

13.

14.

15.

Contract

Heavy Patching in the Cabonne Council LGA

Contract Number

957708

Tenderer to Complete

Council

Cabonne Council

Tenderer’s Initial

Submission Date

12.00 noon Wednesday, 12 September 2018

Date Submitted by Tenderer




Contract No. 957708 TENDER FORM

TENDER SUBMISSION FORM 7

STATUTORY DECLARATION ON
NON-COLLUSIVE TENDER DECLARATION

of

The Tenderer must complete and submit with Tender submission
All Submitted information will be treated as confidential

(Print name),

(Address),

do hereby solemnly declare and affirm the following;

1

2.

I, after having made due inquiry believe the following to be completely accurate to the best of my knowledge.

Neither the Tenderer nor the Tenderers Agents or Servants have entered into any contract or agreement to offer payment of any
kind to a representative of the Principal in the event of a winning tender.

Neither the Tenderer nor the Tenderers Agents or Servants have had any knowledge of the price of Tender submitted by its
competitors nor did the Tenderer furnish the price of the enclosed tender to any external source prior to the close of the tender
date as specified within this Contract.

Neither the Tenderer nor the Tenderers Agents or Servants have entered into any contract or agreement to offer payment of any
kind to an unsuccessful Tenderer in the event of a winning submission.

The Tenderer is not aware of any facts which would affect the decision of the Principal in accepting the Tender nor has the
Tenderer attempted to acquire information relevant to the Tenderer award process by soliciting the Principal, the Superintendent
or their Representative’s Agents or Servants.

Neither the Tenderer nor the Tenderers Agents or Servants have entered into any agreement with other Tenderers or third party
which results in a payment of unsuccessful Tender fees.

The contents of this document are true and correct to the best of my knowledge and in no way have been written under duress
of any form.

I make this solemn declaration as to the matter aforesaid, according to the law in this behalf made, and subject to the punishment by
law provided for any wilfully false statement in any such declaration.

Signature of Tenderer:

Subscribed and declared at:

This: Day of Year
Before me: (Print name)
Witness: (Signature)

(Justice of the Peace or authorised person)

Contract Heavy Patching in the Cabonne Council LGA
Contract Number 957708 Tenderer to Complete
Council Cabonne Council Tenderer’s Initial

Submission Date 12.00 noon Wednesday, 12 September 2018 | Date Submitted by Tenderer




Contract No. 957708 TENDER FORMS

TENDER SUBMISSION FORM 8

ACQUAINTANCE WITH SITE

The Tenderer must complete and submit with tender
All Submitted information will be treated as confidential

This form shall be signed by the Tenderer as a guarantee to the Principal that the Tenderer has undertaken a
site inspection without direction of the Principal so as to be fully acquainted with the physical characteristics of
the site.

Site Description: Cabonne Council LGA

DECLARATION OF SITE INSPECTION

l, , of the Tendering Organisation

have, of my own accord, conducted an inspection of the aforementioned site and in doing so | have acquired a
sound knowledge of the physical characteristics of the site and any consequential procedures and processes
that may arise as a result of any environmental or geographical constraints or conditions and in doing so have
abided by all National, State, and Council regulations, legislation and bylaws.

The Tenderer understands that it is the responsibility of the Tendering Organisation to inform all personnel,
agents and Subcontractors of the Tendering Organisation of all information pursuant to the preceding
paragraph.

Name:

Signature:

Date:

Contract Heavy Patching in the Cabonne Council LGA

Contract Number 957708 Tenderer to Complete
Council Cabonne Council Tenderer’s Initial
Submission Date 12.00 noon Wednesday, 12 September 2018 | Date Submitted by Tenderer




Contract No. 957708 TENDER FORMS

TENDER SUBMISSION FORM 9

RECEIPT OF ADDENDA

The Tenderer must complete and submit with tender
All Submitted information will be treated as confidential

The Tenderer is to acknowledge that it received the addenda listed below during the tender period and that the
tender has been prepared having regard to these addenda.

Addenda No. Brief Description Date Received
(eg. Specification Page No, Clause No, Schedule No)

This Tender has been prepared having regard to the addenda listed above.

Contract Heavy Patching in the Cabonne Council LGA

Contract Number 957708 Tenderer to Complete
Council Cabonne Council Tenderer’s Initial
Submission Date 12.00 noon Wednesday, 12 September 2018 | Date Submitted by Tenderer




Contract No. 957708

TENDER FORMS

TENDER SUBMISSION FORM 10

STATEMENT OF CONFORMANCE

The Tenderer must complete and submit with tender
All Submitted information will be treated as confidential

The Tenderer is to signify whether or not the submitted Tender conforms with the requirements of the Tender

Documents by striking out below ** that which is not applicable.

This Tender ** does / does not ** conform.

Should the Tender not conform with the requirements of the Tender Documents, the Tenderer shall list below
all areas of non-conformance and the reasons for such non-conformance and shall value * each such non-
conformance so that in the event of the non-conformance being deemed unacceptable, the Contract sum can
be adjusted accordingly. If the non-conformances are not priced and are deemed to be unacceptable, the

tender may not be further considered.

Area of Non-Conformance and Reason *Value of
Non-Conformance
®
Contract Heavy Patching in the Cabonne Council LGA
Contract Number 957708 Tenderer to Complete
Council Cabonne Council Tenderer’s Initial
Submission Date 12.00 noon Wednesday, 12 September 2018 | Date Submitted by Tenderer




Contract No. 957708

TENDER FORM

INSTRUMENT OF AGREEMENT

This instrument shall be completed by Principal and Contractor after acceptance of the tender.
Itis included here for the Tenderer’s information.

This form comprises a binding Contractual Agreement between:

CABONNE COUNCIL (Principal) and .............cccuv...

............................................. (Contractor)

to faithfully execute the whole of the Works as set out in the documents below for the

Contract: Heavy Patching in the Cabonne Council LGA

Contract No: 957708

Within the Area of Cabonne Council

in accordance with:  Tenderers’ Tender dated

Letter of Acceptance dated

Contractual Document Parts Include

Conditions of Contract {

The General Conditions of Contract AS 4000-1997

{ Annexure to the General Conditions of Contract

Drawings
Specifications — RMS M250 and G10
Tender Submission Documents

Addendums (if any)

The Principal does not guarantee that information provided as additional to the Contract Documents to assist the
Tenderer in the preparation of the tender is accurate or complete and the Tenderer must make their own

assessment as to the validity of the information.

Name of Contractor:

Signature of Contractor:

Date:

Address:

Witness:

(Signature)

Signed for and on behalf of Cabonne Council.

© IPWEA 2004
AUS-SPEC-3\NSW-VOL4

CABONNE COUNCIL



CABONNE COUNCIL

CONTRACT No. 957708
LUMP SUM CONTRACT

for the

HEAVY PATCHING IN THE CABONNE
COUNCIL LGA

APPENDIXES

PREPARED BY:
COUNCIL’S DEPARTMENT OF
ENGINEERING & TECHNICAL SERVICES
DATE: AUGUST 2018



CONTENTS

APPENDIX - A - CONTRACTOR INSURANCE MANAGEMENT SYSTEM (CIMS)



©

Contractor insurance Management System

CIMS Quick Start Guide for Contractors

1. In your Web browser open the Statewide Mutual homepage https://www.statewide.nsw.gov.au/.
2. Select the CIMS icon in the bottom right hand corner of the homepage.
3. For existing users - enter your username and password to login.

For new users - select Create My Account and follow the prompts to create a CIMS account for your
business.

A current email address is required and you will be asked to pay a subscription fee of $100 (incl. GST).
Payment can be made via PayPal or Credit Card and the subscription is valid for one year.

4, Once logged in, select CIMS SitePass Contractor Management to access your account.

5. To add your insurances on CIMS, select the Insurances link on the left navigation panel.

= . |
Summary

Business Delails
Contact Details |

Insurances

Work Health and Safety

O Raiationship |

6. In the Insurances page, scroll down to the bottom of the page and select the Add Insurance button to
create a new insurance tab.

Add msurance

The Add Insurance pop up box will appear.

You will need to create an insurance tab for each insurance type that you wish to add on CIMS (e.g.
Public Liability, Professional Indemnity, Workers Compensation etc).

7. Complete the fields in the Add Insurance box with your policy details; these will be located in your
Policy Schedule or Certificate of Currency.

8. You will then need to upload your insurance documentation. CIMS allows for up to two (2) documents
to be uploaded on the insurance tab for the policy - the documents can be uploaded in the fields Copy
of Policy/PDS and Copy of Schedule.

(TIP: If the ‘Browse...” icon does not appear, select Upload from the drop down box.)

Refer to the CIMS Documentation Requirements section of this Quick Start Guide (page 3) for further
information on the documents that you will need to upload to obtain CIMS verification.

Files must be in PDF or Microsoft Word format.

9. Once all fields have been completed and your files are selected, press Save and the policy will be
submitted for verification.

Your insurance policy will go through a review process by CIMS and may take up to one (1) week
complete. This is to verify that CIMS has sufficient documentation and information regarding your
policy, for member Councils to make an informed decision about whether your insurance coverage is
appropriate for the work that you will be undertaking.

You will be notified via email of the outcome of the review, keep monitoring your CIMS account
during this time - Refer to the Verification Status Guide section below for further information.

For further assistance please contact CIMS Support on cims.support@statewide.nsw.gov.au.

CIMS Quick Start Guide for Contractors | Version 1.1 | September 2016
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Contractor Insurance Management System

CIMS Documentation Requirements.

Policy Wording / Product Disclosure Statement (PDS) - this is the generic policy document or

W ‘booklet’ for your cover.
Y
Policy Schedule -contains details about your policy including policy number, coverage period,
S coverage amount, business activities covered, exclusions and endorsements.
This is NOT a Certificate of Currency. Renewal Invitations/quotations will not be accepted.
Certificate of Currency - usually a one page document that confirms that a current policy is in
place and details the insured name, insurer, policy number, coverage period and coverage
amount.
Modified Certificate of Currency - for businesses not wishing to provide the full Policy
M Wording and/or Schedule, you may claim ‘Commercial in Confidence’ and submit a modified
Certificate of Currency.
This Certificate will need to include the insured and insurer’s name, policy number, coverage
period, coverage amount, business activities covered, exclusions and endorsements and
emailed directly to CIMS Support (cims.support@statewide.nsw.gov.au).
Insurance Type Documentation Requirements
Public & Products Liability and S or M
Professional Indemnity and S or M

Motor Vehicle

and o or M

Workers Compensation

W
W
w
@
Personal Accident & Illness o
w
W
W
w
w

Industrial Special Plant and S or M
Marine Liability and S or M
Umbrella or Excess Liability and S or M
Business Pack / Office Pack and S or M
All Other insurance types not listed and 5 o M

above

CIMS Quick Start Guide for Contractors | Version 1.1 | September 2016
Document currency not guaranteed when printed or saved



