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2 Preliminaries 
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1 General 

1.1 Application 

For the avoidance of doubt, all actions and obligations specified in this document are the 
responsibility of the Contractor unless stated otherwise. Refer to clause 2.1 of the General 
Conditions of Contract for the relationship between this document and other Contract Documents. 

1.2 Electronic Communications 

Notices and communications may be by electronic communication in accordance with the 
Electronic Transactions Act 2000 (NSW). 

1.3 Use of Qualified Tradespersons 

Use qualified tradesperson to carry out the Works. The use of such persons will not relieve the 
Contractor of liability for the fitness of the Works for the purposes required by the Contract. 

1.4 Licences, consents and approvals  

Obtain all licences, authorisations, certifications, approvals and consents necessary to carry out 
the work in connection with the Contract, apart from those that can only be obtained by the 
Principal. 

Pay all necessary fees and charges necessary to carry out the work in connection with the Contract. 

1.5 Long Service Levy 

The contractor is not required to pay the Long Service Levy: 

1.6 Procurement Policy Framework, Supplier Code of Conduct and 

Industrial Relations Guidelines  

The NSW Government Procurement Policy Framework (Procurement Framework) provides a 
consolidated view of government procurement objectives and requirements as they apply to each 
step of the procurement process. 

The NSW Government Supplier Code of Conduct (the ‘Code’) outlines the ethical standards and 
behaviours expected from the Principal and the Contractor. 

The New South Wales Industrial Relations Guidelines: Building and Construction Procurement 
(NSW Guidelines) aims to implement the NSW Government’s commitment to greater flexibility 
and productivity within the State’s building and construction industry. 

Comply with the Procurement Framework, the Code and the NSW Guidelines. Schedules to 
Preliminaries – Schedule 1 - Compliance with Procurement Policy Framework, Supplier 
Code of Conduct and Building and Construction Guidelines applies to the Contract. 

Collusive Arrangements 

Section 45 of the Competition and Consumer Act prohibits anti-competitive conduct. 
The Contractor warrants that it has not engaged in any collusive or anti-competitive arrangement 
or understanding in connection with its tender for, or entry into, the Contract.  

1.7 Contractor Performance Reporting 

The Contractor’s performance may be monitored and assessed in accordance with Performance 
management in the construction section on the buy.nsw website at 
https://buy.nsw.gov.au/categories/construction. Note, an alternative simplified proforma may be 
used.  

1.8 Exchange of Information between Government Agencies 

The Contractor authorises the Principal and its employees and agents to make information 
concerning the Contractor and its performance available to NSW Government agencies and local 
government authorities, which may take such information into account in considering whether to 
offer the Contractor future opportunities for work. 

https://buy.nsw.gov.au/categories/construction
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The Principal regards the provision of information about the Contractor to any NSW Government 
agency or local government authority as privileged under the Defamation Act 2005. The 
Contractor agrees that it will have no entitlement to make any claim against the Principal in respect 
of any matter arising out of the provision or receipt of such information. 

2 Documents 

2.1 Contract Program 

Not less than 5 Business Days before starting the Works, provide a detailed Contract Program 
(program) for carrying out the work under the contract, including all documentation and 
construction activities. 

The program must show the logical relationship between activities and events and the sequence of 
activities which constitute the current critical path. 

Submit an updated program monthly, at regular meetings and within 5 Business Days after a 
request from the Principal. The updated program must incorporate any changes required to 
achieve Completion in accordance with the Contract.  

Software 

Submit all Contract Programs as electronic documents. The software used must be the latest 
version of MS Project or as otherwise agreed with the Principal.  

be deemed to be complete upon receipt of the above completed deliverables. 

3 Contracting 

3.1 Goods and Services Tax 

GST Law has the meaning in the A New Tax System (Goods and Services Tax) Act 1999 (Cth). 
Words or expressions used in this Clause – Goods and Services Tax which are defined in GST 
Law have that defined meaning unless otherwise provided. 

Unless otherwise expressly stated in the Contract, all prices, rates or other sums payable in 
accordance with the Contract include an amount for GST. 

This clause has particular relevance to Clause 13 of the General Conditions of Contract. 

Take responsibility for the issue of a tax invoice in respect of any taxable supply the Contractor 
makes to the Principal and the issue of an adjustment note for any adjustment event. Taxable 
supply includes construction work which is subject to GST. 

Do not issue a tax invoice in respect of any taxable supply the Contractor makes to the Principal, 
other than under this clause. 

Following the submission of a payment claim and the provision of a payment schedule, issue a tax 
invoice. The tax invoice must: 

 be issued within 2 Business Days after the provision by the Principal of the relevant Payment 
Schedule;  

 be for the scheduled amount identified in the Payment Schedule; and 
 show the scheduled amount excluding GST, the GST component and the total Scheduled 

Amount including the GST component. 

In circumstances where the Principal is not required to issue a Payment Schedule, including where 
the amount of a payment claim has been agreed, issue the relevant tax invoice within 2 Business 
Days of being requested by the Principal. 

Each party must be registered for GST and must notify the other party if it ceases to be registered 
for GST.  

Give to the Principal a tax invoice for an excluded supply at or before the time the Contractor 
invoices the Principal for that supply. Unless otherwise specified, the Principal will issue a tax 
invoice for each taxable supply it makes to the Contractor. 

3.2 Passing of Property and Risk 

Property (ownership) for items, including materials, plant, equipment and other goods and things, 
that are to be incorporated into the Works passes to the Principal when they are so incorporated. 

Unless otherwise specified, items, including materials and things, that are not to be incorporated 
into the Works (e.g. loose furniture), become the property of the Principal when unloaded on the 
Site as required by the Contract. 
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Unless otherwise notified by the Contractor, the Principal considers that the property for these 
items passes to the Principal free of any encumbrance. 

Claim, as appropriate, for the items so transferred in a payment claim under clause 13 of the 
General Conditions of Contract. 

The risk for items, including materials, plant, equipment and other goods and things (incorporated 
or otherwise) remains with the Contractor until the Completion of the Works in accordance with 
clauses 4.1 and 4.2 of the General Conditions of Contract. 

Personal Property Securities 

The Personal Property Securities Act (Cwlth), (PPSA) allows the Principal to register and protect 
its interests over affected personal property. Refer to Schedules to Preliminaries – Schedule 3 - 
Personal Property Securities which applies to the Contract. 
 

4 Administration 

4.1 Quality Management  

Requirement 

Comply with the current NSW Government Quality Management Guidelines for Construction 
(Quality management guidelines - construction procurement) (QM Guidelines). The QM 
Guidelines are available in the Quality Management section on the buy.nsw website at: 
https://buy.nsw.gov.au/categories/construction.  

Quality Management Plan 

Develop and implement a Quality Management Plan that complies with the current NSW QM 
Guidelines. 

Managing work quality 

Prepare and implement Inspection and Test Plans (ITPs), complying with the QM Guidelines, for 
work under the Contract. A separate ITP with associated checklists is required for each 
construction activity, i.e. an element of work or work carried out as a trade. Incorporate the Hold 
and Witness points specified in the Contract and listed below: 

ITP Activity Inspection Point Hold or 
Witness Point 

Concrete Pour Before Pour Hold 

Water Supply When completed Hold 

Drainage Works When completed Hold 

As specified elsewhere 
in the Contract 

As specified  As specified 

Not less than 5 Business Days before starting the work to which they apply, submit the following 
documents: 

 copies of proposed ITPs and checklists; and 

 certification that the relevant quality management plans and ITPs of subcontractors and 
consultants meet the requirements of the QM Guidelines. 

Do not start the applicable construction work before supplying these documents. 

Give at least 24 hours’ notice before reaching a Hold or Witness point. Do not proceed beyond a 
Hold point without authorisation from the Principal. The Principal, at its discretion, may inspect 
the work at a Witness point, but the work may proceed without authorisation. Endorsement by the 
Principal at a Hold or Witness point does not relieve the Contractor of its obligations under the 
Contract. 

The Principal, at its discretion, may undertake surveillance (monitoring) of all work under the 
Contract. 

Design Plan 

Before starting design work, prepare and implement a Design Plan complying with the QM 
Guidelines. Cover each phase of the design and address the key activities. Provide the Design Plan 
to the Principal on request. 

https://buy.nsw.gov.au/categories/construction
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Conformance records 

Submit copies of conformance records as specified, including: 

 
Conformance records Time when records are required 

Contractor’s Certification of Quality 
Conformity and Performance 

At completion 

Quality and Test Records obtained from 
manufacturers and suppliers 

At completion 

Management reports including WHS and 
Environmental management reports. 

No later than the fifth (5th) Business Day 
of each month, or as otherwise specified. 

Waste management progress reports  No later than the fifth (5th) Business Day 
of every second month 

Completed ITPs and checklists, all test 
results and other quality records.  

With each payment claim. Progressively 
submit checklists, test results and other 
quality records related to ITPs that are 
completed over a number of payment 
periods. 

Work as Executed drawings As per Preliminaries clause - Work as 
Executed Drawings 

Operation and maintenance manuals As per Preliminaries clause - Operation 
and Maintenance Manuals 

Product and service conformance 
records. 

Not less than 5 Business Days before 
Completion of the Works is reached. 

 

Failure to Comply 

If the Contractor has not carried out its obligations under this Clause – Quality Management, the 
Principal may implement such inspections and tests as the Principal determines and the cost 
incurred by the Principal will be a debt due from the Contractor. Alternatively, the Principal may 
make deductions from payments due to the Contractor for work not carried out.   

4.2 Subcontract Requirements 

General 

In this Clause – Subcontract Requirements, “subcontract” includes an agreement for the supply 
of goods or services (including professional services and plant hire) and “subcontractor” includes 
a supplier of such goods or services. 

Ensure that each subcontract, valued at $25,000 or more, that is entered into by the Contractor or 
any subcontractor in respect of the work under the Contract, includes the provisions contained in 
this Clause. 

Options as to Form of Security 

Each subcontract that: 

 requires the subcontractor to provide a cash security to its principal; or 

 allows the subcontractor’s principal to deduct retention moneys from any payment, 

will allow the subcontractor the option at any time to provide unconditional undertakings in lieu 
of cash security or retention moneys. 

Trust for Cash Security and Retention Moneys 

Each subcontract must include the following provisions: 

 when a party receives or retains security, that security is to be held in trust by the security 
holder who must promptly deposit the money into a trust account; 

 the moneys are to be held in trust until they are paid to the party entitled to receive them and 
the security holder is to maintain proper records to account for such moneys; and 

 any interest earned by the trust account will be owned by the security holder. 
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When requested by the Principal, provide evidence that the required amount is held in trust for any 
subcontract. If the Contractor fails to do so, the Principal may withhold an equivalent amount from 
payment due to the Contractor. 

Compliance with this subclause is not required if the security holder has a policy of insurance, 
equivalent to the HIA Security of Payment Bond, protecting subcontract payments due to the other 
party. 

Payments 

Each subcontract will include an obligation, which takes precedence over any inconsistent 
provision of the subcontract, for the subcontractor’s principal to pay, no more than 20 Business 
Days after receiving a payment claim from the subcontractor, 100% of the value of work, goods 
or services provided by the subcontractor less only retention moneys paid into trust. 

Compliance with this subclause will not prevent the Contractor from paying a subcontractor an 
amount in excess of that claimed from the Principal or paying before the time stipulated in this 
subclause. 

Alternative Dispute Resolution 

Each subcontract must include provisions incorporating the dispute resolution procedures outlined 
in the Contract. 

Documents to be provided to Subcontractors 

Each subcontract is to include the requirement for subcontractors to be provided with a copy of 
this Clause and clauses relating to proof of payment of subcontractors, times for payment claims 
and payment and alternative dispute resolution. 

Register of Subcontracts 

Maintain a register of all subcontracts which have a value of $25,000 or more, showing brief details 
of the subcontract work and the name, address and telephone number of the subcontractor. If 
requested, give the Principal a copy of the register and an unpriced copy of any subcontract 
agreement. 

4.3 Additional Security and Obligations for Trustees 

If the Contractor is a trustee: 

 before starting the Works, give the Principal an unconditional undertaking as security for any 
amount previously agreed in writing by the parties. The unconditional undertaking must be 
in the form detailed in General Conditions of Contract - Schedule 1 - Unconditional 
Undertaking and from a financial institution acceptable to the Principal. 

 the security will be retained by the Principal against the due and proper performance of the 
Contract. Unless the Principal has made or intends to make a demand against the 
unconditional undertaking, the Principal will return the unconditional undertaking within 10 
Business Days after Completion of the whole of the Works is reached or as otherwise agreed 
by the Principal. 

 Do not prevent the Principal from making any demand against the unconditional undertaking 
or prevent the provider of an unconditional undertaking from complying with the 
unconditional undertaking or any demand by the Principal, but the Contractor may seek 
damages if the Principal makes such a demand in breach of the Contract. 

 ensure that for the duration of the Contract, the total value of trust beneficiaries’ loans to the 
trustee is always greater than the total value of trust beneficiaries’ loans from the company. 

4.4 Contractor Representatives (authorised persons) 

Ensure that, at all times, there is a person appointed to act as the Contractor’s Authorised Person 
who can: 

 act, in its dealing with the Principal’s appointed Authorised Person, with the Contractor’s 
full authority in all matters relating to the Contract; 

 be responsible for ensuring the Contractor’s obligations under the Contract are met;  
 administer the Contract on a day-to-day basis on behalf of the Contractor; and 
 receive correspondence, instructions and notifications from the Principal and issue 

correspondence and notifications to the Principal on behalf of the Contractor. 

Within 5 Business Days after the Date of Contract, provide the name and contact details, including 
e-mail address and mobile phone number of the Contractor’s Authorised Person. Promptly notify 
the Principal of any change in those details. 
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In addition, unless not applicable, within 20 Business Days after the Date of Contract, provide the 
name and contact details of a Contractor’s Senior Executive who will act with the Contractor’s 
authority in dealings with the Principal’s appointed Senior Executive under General Conditions of 
Contract Clause – Disputes and as otherwise required. For effective contract management, the 
Contractor’s Authorised Person and the  Contractor’s Senior Executive are to be different persons.  

4.5 Audit and Review 

Make available on request, for the purposes of audit, review or surveillance, all records, including 
those of or relating to subcontractors, suppliers and consultants. Provide all reasonable assistance 
during the audits or reviews, including attendance by the Contractor. 

Promptly implement effective corrective action on matters disclosed by audit or review and notify 
the Principal when the corrective action has been completed. 

5 Site 

5.1 Order of Work 

Work for the changerooms are to be prioritised in order to be completed as specified in the General 
Conditions and Project Overview documents. 

5.2 Site Access and Limitations 

Access to the site will be available through the main gates off Nanami Street. Fencing is required. 
Access to the football ground, RFS shed and other facilities on site must be maintained for the 
duration of the project. Access and services provision to the existing changerooms must be 
maintained. 

Be aware of existing low-level powerlines (to be removed as part of separate contract) and 
underground services. 

5.3 Other Site Activities  

Other site activities which may affect this site are: 

 Ongoing football season, from now to October, which will involve ongoing use of the 
existing changerooms & amenities (not forming part of this contract). 

Other contracts which may affect this site are: 

 Upgrade of site power connection and reticulation throughout site. Demolition of above-
ground power lines and trenching below ground for new power cabling. New MDB at 
exterior wall of building. 

5.4 Occupied Premises 

Occupancy by the Principal 

The site will be partially occupied by the Principal. The connected amenities and changerooms 
(which will have no work undertaken within them) will be continuously occupied, mainly for 
weekend football games and mid-week training. These areas will be separated from the works by 
doors and walls. The zone of the works will not be occupied by the Principal. 

Principal’s Access 

Provide safe access to the Site and adjacent premises for the Principal and authorised persons 
notified to the Contractor by the Principal. 

5.5 Working Hours and Working Days 

Unless the Contract provides otherwise, the Site is available to the Contractor to carry out the 
Works between 7am and 5pm, Monday to Friday, inclusive, but excluding public holidays. 

The Principal may approve additional working hours or working days, subject to conditions which 
may include, but are not limited to: 

 restrictions on the performance of work requiring surveillance; and 

 a requirement that the Contractor meet the costs of surveillance, by or on behalf of the 
Principal, of work performed during any approved additional working hours and days. 
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5.6 Existing Services and Survey Marks 

Preventing Unplanned Contact with Live Services 

Take responsibility for locating existing services, including underground essential services, and 
isolating them where necessary to prevent unplanned contact with live services. In doing so, 
comply with the NSW Government Construction Work Code of Practice. 

Preventing unplanned disturbance of Survey Marks 

Take responsibility for locating, protecting and replacing Survey Marks. Survey Marks include 
Permanent Survey Marks and Cadastral (Boundary & Reference) Marks.  

Locating Existing Services and Survey Marks 

Before starting construction work: 

 appoint a site manager to be responsible for locating and preventing unplanned contact with 
existing services and Survey Marks; and  

 verify the precise locations of all underground and other existing services and Survey Marks 
at the Site, and in areas adjacent to the Site that may be affected by the work under the 
Contract.  

To locate existing services:  

 obtain advice from Dial Before You Dig and the owners of the services, (do not rely on WAE 
or as-built drawings); 

 engage a services locator; 

 examine the Site and surrounding areas for indications of services; 

 where any service is underground, use potholing (or equivalent non-destructive techniques) 
to locate the service. Ensure all holes are promptly backfilled to reduce safety risks; and 

 carry out other investigations as applicable. 

To locate existing Survey Marks: 

 refer to the information sheet Protecting Survey Marks available in Information sheets under 
the Publications tab at: https://www.spatial.nsw.gov.au; and 

 comply with subsections 1 and 3 of the section How to protect survey marks – before Works 
commence in the above Information sheet. 

Mark prominently on the Site the locations of all existing services and Survey Marks. Document 
the locations of services and Survey Marks on a site plan and provide a copy of the plan to each 
subcontractor before the subcontractor starts work on the Site. 

Provide written confirmation to the Principal that these actions have been completed before 
starting construction work. 

Isolation of Existing Services 

Before undertaking any work involving cutting into, penetrating, or otherwise breaking into 
building fabric (floor, walls or ceiling), ensure the services are isolated in the relevant work area. 

Wherever reasonably practical and with the prior approval of the Principal, isolate electrical and 
gas services for the whole building where work is being carried out, before starting work on 
existing building services.  

Notify the Principal and the appropriate persons within the facility of any proposed disruption of 
services in sufficient time to enable affected personnel to be informed and any changes to 
operations to be made. Wherever possible, consult with the Principal prior to issuing the 
notification.  

Include in the notification: 

 details of the service to be disrupted; 

 the date and time that the disruption will commence; 

 the estimated duration of the disruption and when the service will resume operation; 

 the possible impact of the disruption (e.g. loss of power, loss of gas); and 

 any other relevant information. 

On completion of the work and the resumption of the service, check all penetrations for live or 
damaged services and give the following to the Principal: 

https://www.spatial.nsw.gov.au/
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 a clearance certificate that affected utilities and equipment (e.g. heaters, boilers) have been 
tested and are functioning appropriately; and 

 the name and phone number of a responsible person, appointed by the Contractor, who can 
be contacted if problems are experienced with any of the affected utilities or equipment. 

Interference with Existing Services 

Deal with existing services (such as drains, watercourses, public utilities, telecommunications and 
other services) obstructing the Works or damaged in the course of work under the Contract, as 
follows: 

 if the service is to be continued: repair, divert or relocate as required; or 

 if the service is to be abandoned: cut and seal or disconnect and make safe as required.  

 record all changes made to the services on drawings, with sufficient detail to allow changes 
to be identified. 

Use of Existing Services 

Existing services may be used as temporary services for the performance of the Contract subject 
to conditions stated in the Existing Services Schedule below: 

Existing Services Schedule 

Service Conditions of use 

 Water Supply  As required. 

 Electricity  As required but noting concurrent works on 
electrical upgrade may interrupt or halt supply. 

Removing or replacing Survey Marks 

Where Survey Marks are required to be removed or replaced, engage a Registered Surveyor to 
manage the process in compliance with Surveyor-General’s Directions, Direction No. 11, 
Preservation of Survey Infrastructure available under the Surveying tab at: 
https://www.spatial.nsw.gov.au/ 

Cost and delay 

Where an existing service or Survey Mark obstructs the Works and requires diversion or 
relocation, take responsibility for all resulting costs and delays, except to the extent that the 
Contractor is entitled to an adjustment of the Contract Price or payment for a Variation in 
accordance with General Conditions of Contract Clause – Site Conditions. 

Where: 

 an existing service is damaged by the Contractor for any reason whatsoever; or  

 an existing Survey Mark is removed, disturbed or destroyed, without authorisation, 

take responsibility for all costs and any delays for repairing or disconnecting the service and/ or 
replacing the Survey Mark. 

Notification 

Notify the Principal immediately upon discovering: 

 any damaged services or services that obstruct the Works and are not shown in the Contract 
Documents; or 

 any unauthorised removal, disturbance or destruction of Survey Marks. 

5.7 Work Health and Safety Management 

Specification and Statutory Requirements 

Comply with all statutory requirements including, but not limited to, the Work Health and Safety 
Act 2011 (NSW) (WHS Act), the Work Health and Safety Regulation 2017 (NSW) (WHS 
Regulation) and the NSW Government Work Health Safety management guidelines for 
construction 6th Edition (WHS management guidelines). The WHS management guidelines are 
available on the buy.nsw website at: https://buy.nsw.gov.au/categories/construction 

In the event of any inconsistency, comply with the statutory provisions. 

https://www.spatial.nsw.gov.au/
https://buy.nsw.gov.au/categories/construction
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Engagement as principal contractor 

Take responsibility for the work under the Contract at all times until Completion. The Contractor 
is engaged as principal contractor for the work, in accordance with clause 293 of the WHS 
Regulation, and authorised to exercise such control of the workplace as is necessary to discharge 
the duties of principal contractor under the WHS Regulation. 

WHS Management Plan 

Develop and implement a WHS Management Plan that covers the work under the Contract and 
complies with the WHS management guidelines and WHS Regulation 2017. 

No later than 10 Business Days before construction work starts, submit the WHS Management 
Plan, together with checklists (1-12) of Appendix D – Sample WHSMP Audit Report from the 
WHSM Guidelines, completed and signed by the Contractor. As a minimum the completed 
checklists should include page and section references for the relevant listed procedures and 
activities. Completion of the checklist provides a valuable check of the Contractor’s WHS 
Management Plan. 

Do not start construction work before a complying WHS Management Plan has been submitted. 

This list of risks is not exhaustive and must not be relied upon by the Contractor. The Contractor 
must undertake its own identification and detailed analysis of all work, health and safety risks 
involved with work under the Contract. 

Site Safety Rules 

Develop site safety rules that are equal to or better than the following minimum set of site safety 
rules. Include them in the WHS Management Plan and ensure implementation. Notwithstanding 
the development of site safety rules, the rules listed below form part of the Contract. Refer to and 
incorporate applicable WHS codes of practice from: https://www.safework.nsw.gov.au/resource-
library/list-of-all-codes-of-practice 

Site safety rules must make it a condition of entry to the applicable worksite that all employees 
and visitors comply with their provisions, including:  

 Construction WHS Induction - all persons must display evidence of completing WHS 
Induction training before being inducted to start work on the Site.  

 Site Induction - all persons working on the Site must attend a site induction before entering 
it. Visitors may enter a worksite if, either, they first attend a site induction, or if they are 
accompanied by a person who has attended a site induction. Each day, all persons must sign 
in and out on the site register.  

 Safe Work Method Statements - Safe Work Method Statements must be prepared and used 
for all high-risk construction work activities.  

 Toolbox Talks – weekly or more regular discussions must be held with workers to consult 
on site safety matters.  

 Safety Helmets, Safety Footwear and Safety Vests - safety helmets and steel-capped safety 
footwear must be worn by all supervisors, employees, and visitors in the construction areas 
at all times. The footwear must comply with AS 2210. Safety vests must be worn when 
moving plant is present or work is undertaken near traffic.  

 Personal Protective Equipment (PPE) - PPE, such as safety eye protection, hearing 
protection, safety gloves and masks and the like, must be worn when welding, drilling and 
with all other tasks with similar risks.  

 Accidents and Incidents - accidents, incidents and injuries must be reported immediately to 
the Contractor’s and applicable subcontractor’s site representative.  

 Alcohol and Drugs - the consumption of, or being under the influence of, alcohol and illegal 
drugs on the Site is prohibited.  

 Amenities - access to clean toilets, meal facilities and cool, clean drinking water must be 
provided for all persons.  

 Electrical - all electrical work and electrical plant must comply with AS/NZS 3012:2010 
Electrical Installations – Construction and demolition sites. 

 Emergency and Evacuation Plan - arrangements must be included in the Site Induction and 
clearly identified. Consult with any occupier of the Site to coordinate the principal 
contractor’s emergency and evacuation plan with the emergency and evacuation plan of the 
occupier of the Site. 

https://www.safework.nsw.gov.au/resource-library/list-of-all-codes-of-practice
https://www.safework.nsw.gov.au/resource-library/list-of-all-codes-of-practice
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 Excavations - barricading and signage for all excavations must be provided, with 
excavations 1.5 metres or more deep also to be benched, battered or shored unless a 
geotechnical report has been provided which determines this support is not required.  

 Fire Prevention - fire prevention must be used by all persons on the Site. An appropriate 
fire extinguisher must be on hand for all welding sets and oxy acetylene work.  

 First Aid - all persons requiring first aid treatment must contact the first aid officer who will 
administer the treatment and record the injury in a Register of Injuries, including the person's 
name and the nature of the injury.  

 Hazardous Substances - chemicals and hazardous substances must be used and stored in 
compliance with their current Safety Data Sheets (SDS) with details recorded in the Register 
of Hazardous Substances.  

 Housekeeping - work areas must be kept clean and tidy, with rubbish and other safety 
hazards cleaned up promptly. All protruding nails must be promptly removed from stored or 
discarded timber.  

 Leads and Power Tools - all leads, power tools and electrical equipment must be inspected 
and tagged by a qualified person prior to their use and then at three monthly intervals or as 
otherwise required under AS/NZS 3012:2019.  

 Mobile Plant - ensure plant is registered with SafeWork NSW when required and operators 
are appropriately qualified. Plant must be fitted with working hazard lights/ reversing lights 
and beepers. Refer to relevant SafeWork NSW Codes of Practice.  

 Overhead Power Lines – comply with the relevant SafeWork NSW Codes of Practice for 
work near overhead power lines. 

 Site Security and Public Access - security measures, including perimeter fencing, must be 
used to prevent unauthorised access to construction areas and ensure safe access and passage 
for all those on and adjacent to the Site.  

 Underground Services - refer to Preliminaries clause - Existing Services and Survey 
Marks. 

 Working at Heights - working at heights must be in accordance with SafeWork NSW 
requirements and guidance, including certification of scaffolding.  

Relevant Codes and Guides can be accessed from the SafeWork NSW website. 

Incident Reports 

Ensure compliance with the notification and other requirements of the WHS Act Sections 35-39 
for any notifiable incident, including immediate notification of SafeWork NSW. 

Notify the Principal of any notifiable incident and any incident requiring medical treatment or 
involving lost time as soon as reasonably practicable after the incident. 

Provide a written report to the Principal within twenty-four hours after the incident, giving details 
of the incident and evidence that requirements of the WHS Act have been met. 

When requested, provide to the Principal an incident investigation report, including identification 
of the root cause of the incident and corrective actions taken, in the form directed. 

Prohibition, Improvement Non-disturbance and Penalty Notices 

Immediately notify the Principal of any Prohibition, Improvement, Non-disturbance or Penalty 
Notice issued by SafeWork NSW for any work under the Contract. Provide the Principal with a 
copy of the Notice and written details of the corrective action taken by the Contractor and/or the 
applicable subcontractor to rectify the breach and to prevent recurrence. 

Electrical Work 

In compliance with clauses 154-156 of the WHS Regulation, ensure that electrical work is not 
carried out on electrical equipment while the equipment is energised, except when, in accordance 
with clauses 157–163 of the WHS Regulation, it is necessary in the interests of health and safety 
that the electrical work be carried out on the equipment while the equipment is energised. 

At the completion of electrical work, provide a Certificate of Compliance – Electrical Work 
(CCEW) signed by a licensed electrician, setting out details of the installation work that has been 
carried out and confirming that the work complies with AS/NZS 3000 and is suitable for its 
intended use. The provision of the CCEW is a condition of achieving Completion of the relevant 
Milestone or the Works, as applicable. 



PRELIMINARIES 

Contract Name: » Refurbishment of Eugowra Oval Changerooms MW21 - Revision Date:06/05/2024 
Contract No: » 1805609 Page 12 

Formwork 

Comply with the relevant statutory requirements, standards, codes and guidelines in respect of the 
design, construction and use of formwork, including but not limited to: 

 AS 3610-1995 Formwork for Concrete; and 

 SafeWork NSW Formwork Code of Practice. 

Ensure that, for both vertical and horizontal formwork, before a concrete pour where: 

 the formwork surface is 3 metres or more above the lowest surrounding ground; or 

 the area of the formwork surface is 16 square metres or greater,  

an independent structural engineer inspects and certifies that the formwork complies with AS 
3610–1995 Formwork for Concrete. The scope of any certification work must be documented to 
show what has been inspected and certified. 

‘Structural engineer’ means a person qualified for member grade of the Australian Institution of 
Engineers, having not less than 4 years post-qualification professional engineering experience in 
in the design of structures and formwork. 

The engineer must not have a conflict of interest as defined in section 29 of the Building and 
Development Certifiers Act 2018 for registered certifiers. 

Include the inspection and certification as actions in Safe Work Method Statements for the erection 
and use of formwork and as hold points in the Contractor’s and subcontractors’ Inspection and 
Test Plans. 

Submit formwork certification before commencing the use of the formwork. Do not use the 
formwork before this certification is submitted. 

5.8 Hazardous Substances discovered unexpectedly on Site 

Definition 

‘Hazardous substances’ are substances, whether solid, liquid or gas, that may cause harm to a 
person’s health. They include chemicals listed in the Hazardous Chemical Information System 
(HCIS) documentation published by Safe Work Australia, restricted substances referenced in the 
NSW Work, Health and Safety Regulation (2017) and substances designated by their manufacturer 
or other authorities as hazardous. 

Asbestos, material containing asbestos, polychlorinated biphenyl (PCB) and lead based paints are 
hazardous substances. For the purposes of this clause, these substances are referred to as 
‘Nominated Hazardous Substances’. 

Other substances in certain situations are also considered hazardous and therefore require 
controlled handling in accordance with statutory requirements. Examples are glues, solvents, 
cleaning agents, paints, water treatment chemicals and materials containing silica. 

Response to unexpected discovery 

The requirements of this clause apply when a Nominated Hazardous Substance whose presence is 
not identified in the Contract Documents is discovered unexpectedly on the Site. General 
Conditions of Contract clause – Site Conditions does not apply. 

If any Nominated Hazardous Substance is discovered unexpectedly on the Site, suspend all work 
that may result in exposure to the substance and notify the Principal immediately of the type of 
substance and its location. The suspension will be deemed to be a suspension by the Principal 
under General Conditions of Contract Clause – Suspension to the extent that it was required to 
prevent such exposure. The Contractor may make a claim for entitlements due under clause 10.3 
of General Conditions of Contract Clause – Suspension. 

With the initial notification, or otherwise within 1 Business Day of discovery, submit details 
including: 

 the additional work and resources the Contractor estimates will be necessary to deal with the 
Nominated Hazardous Substance so that work and subsequent use of the Works may proceed 
safely and without risk to health;  

 the Contractor’s estimate of the cost of the measures necessary to deal with the Nominated 
Hazardous Substance; 

 the Contractor’s estimate of any anticipated delay to Completion; and 

 other details reasonably required by the Principal. 
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In planning and carrying out any work dealing with the Nominated Hazardous Substance, take all 
reasonable steps to: 

 carry out the work concurrently with other work wherever possible; and 

 otherwise minimise any delays to reaching Completion. 

Control and decontamination 

When the Contractor notifies that a Nominated Hazardous Substance has been discovered 
unexpectedly on the Site, the Principal may: 

 continue the suspension of the whole or any part of the work, in accordance with General 
Conditions of Contract Clause – Suspension, until the substance is isolated or removed; or 

 instruct the Contractor to take responsibility for the control of the Nominated Hazardous 
Substance and decontamination of the Site and treat any necessary additional work as a 
Variation. General Conditions of Contract Clause – Variations will apply. The Contractor’s 
entitlements under General Conditions of Contract Clause – Suspension ceases 1 Business 
Day after the Principal instructs the Contractor to carry out the Variation.  

Where required, under the Contract or following an instruction of the Principal, to take 
responsibility for the control of hazardous substances and decontamination of the Site, handle, use, 
isolate, remove and dispose of such substances in accordance with statutory requirements. 

The NSW Environment Protection Authority or Waste Service NSW may advise suitable disposal 
sites. 

Working Hours 

Where required to decontaminate occupied sites containing hazardous substances, carry out all 
such decontamination outside normal hours of occupation unless otherwise approved in writing 
by the Principal.  

5.9 Asbestos removal 

Requirement 

Comply with the relevant statutory requirements, standards, codes and guidelines in respect of any 
asbestos removal work, including but not limited to: 

 SafeWork NSW requirements 

 SafeWork NSW Code of Practice How to manage and control asbestos in the workplace  

 SafeWork NSW Code of Practice How to safely remove asbestos  

 SafeWork NSW Guide Managing Asbestos in or on Soil 

 NSW Work, Health and Safety Regulation (2017) 

Comply with the requirements of any Asbestos Management Plan that applies to the Site or the 
building where removal is taking place. 

Notification and Permit 

Not less than 5 Business Days prior to starting any asbestos removal work, notify the Principal of 
the intention to carry out that work. Provide a copy of the asbestos removal contractor’s licence 
and a copy of any permit required for the work. 

Monitoring 

For all friable asbestos removal and for non-friable asbestos removal in occupied areas, provide 
air monitoring by an independent, licensed asbestos assessor: 

 on each day during asbestos removal, immediately before asbestos removal work starts; and 

 on completion of each area where removal has been undertaken. 

Clearance Certificate 

Submit to the Principal a clearance certificate from an independent licensed asbestos assessor at 
the completion of the asbestos removal work. 
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6 Environmental Protection 

6.1 Environmental Management 

Requirement 

Comply with the current NSW Government Environmental Management Guidelines (Construction 
procurement) (Edition 4) (EM Guidelines), available on buy.nsw web site at 
https://buy.nsw.gov.au/categories/construction 

Environmental Management Plan 

Develop and implement an Environmental Management Plan (EMP) that complies with the EM 
guidelines. 

Incident Reports 

Ensure compliance with the notification and other requirements of the Protection of the 
Environment Operations Act 1997 (NSW) (POEO Act). 

Immediately notify the Principal of any pollution incident that may cause material harm to the 
environment, providing evidence that notification requirements of the POEO Act have been met, 
where applicable. 

Report immediately the details of any waste removed from the Site and not disposed of at a lawful 
facility. 

When requested, provide an incident investigation report, including identification of the cause of 
the incident and corrective actions taken, in the form directed. 

6.2 Waste Management 

Requirement 

Implement waste minimisation and management measures, including: 

 recycling and diverting from landfill surplus soil, rock, and other excavated or demolition 
materials, wherever practical; and 

 separately collecting and streaming quantities of waste concrete, bricks, blocks, timber, 
metals, plasterboard, paper and packaging, glass and plastics, and offering them for recycling 
where practical. 

Ensure that no waste from the Site is conveyed to or deposited at any place that cannot lawfully 
be used as a waste facility for that waste. 

Monitoring 

Monitor and record the volumes of waste and the methods and locations of disposal. 

Submit a progress report no later than the fifth (5th) Business Day of every second month and a 
summary report before Completion of the Works, addressing the checklist factors/ questions in 
tables 1 to 5 in Section 3 Management of waste on construction and demolition projects of the 
EPA ‘Construction and demolition waste’ toolkit available at: 
https://www.epa.nsw.gov.au/your-environment/waste/industrial-waste/construction-demolition 

Note that the provision of the waste management summary report is a condition of achieving 
Completion. 

6.3 Pest Control 

Do not use any chemical pesticides or termicides for new construction work. Use preventive 
treatment by physical means to minimise the risk of pest infestations. 

Chemical treatments may be used in existing buildings only as a last resort for the eradication of 
pest and termite infestations. Chemical pesticides used for this purpose must be registered by the 
National Registration Authority for Agricultural and Veterinary Chemicals and applied by a Pest 
Control Operator licensed by SafeWork NSW or the NSW Environment Protection Authority. 

Pest preventive methods must comply with AS 3660.1-2014 Termite management – New building 
work (except for references to chemical soil barriers), as well as supplementary standards for 
existing buildings. 

https://buy.nsw.gov.au/categories/construction
https://www.epa.nsw.gov.au/your-environment/waste/industrial-waste/construction-demolition
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7 Materials and Workmanship 

7.1 Cleaning up 

Ensure: 

 all visible external and internal surfaces, including fittings, fixtures and equipment, are free 
of marks, dirt, dust, vermin; 

 unwanted materials, temporary works and debris are removed; and 

 unless otherwise agreed, the Contractor’s plant, equipment and other temporary construction 
facilities are removed, 

prior to Completion. 

7.2 Work Method 

If the Contract prescribes a particular work method or the Principal directs that a particular work 
method must be used to the exclusion of other work methods, then using that work method is a 
requirement of the Contract. 

Otherwise, the Contractor is free to use any work method and is responsible for its suitability. 

7.3 Testing 

Independent Testing Authority 

Ensure that any testing required to be by an independent authority is carried out by an authority 
registered with the National Association of Testing Authorities Australia (NATA) to perform the 
specified testing. 

7.4 Proprietary Items 

Unless a proprietary item is identified as a mandatory proprietary item, the requirements as 
detailed below will apply. ‘Item’ includes materials, equipment and other goods. 

 

Identification by the Principal of a proprietary item does not necessarily imply exclusive 
preference for that item, but indicates the required properties of the item. ‘Item’ includes materials, 
equipment and other goods. 

Notwithstanding the above, except for alternatives accepted prior to the Date of Contract, the 
Contractor will be deemed to have allowed for the proprietary items as identified in the Contract 
Documents. The use of alternatives, including ‘other approved’ items, is subject to consideration 
in accordance with this clause. No Claim will arise out of the Principal’s consideration of, or 
rejection of, an offer to use an alternative item. 

An alternative may be offered to a proprietary item. Apply in writing for approval to use the 
alternative. Provide details including sufficient technical information to describe how, if at all, the 
alternative differs from the proprietary item and how its use would affect other parts of the Works, 
including performance and operation. 

The Principal must consider the Contractor’s offer but is not bound to accept it. The Principal may 
reject the Contractor’s offer if it considers, in its absolute discretion, that the offer does not provide 
the same standard of quality as the identified proprietary item or is not suitable for the intended 
purpose of the item. 

Except to the extent that the approval, if any, of the Principal includes a contrary provision, the 
approval is deemed to include the conditions that: 

 use of the alternative must not directly or indirectly result in any increase in the cost to the 
Principal of the Works; 

 the Contractor must indemnify the Principal against any increase in such costs; and 

 use of the alternative must not directly or indirectly cause any delay to reaching Completion 
of the Works and if it does, the Contractor will compensate the Principal for any loss which 
the delay causes. 
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7.5 Guarantees 

Generally 

Obtain, and ensure that CABONNE COUNCIL will have the benefit of, all warranties or 
guarantees specified in the Contract or offered by suppliers, including warranties or guarantees 
that are offered to, or obtained by, subcontractors of the Contractor. 
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